

1	TABLE OF CONTENTS		
2	Division Project No. 18K1K		
3			
4			
5	DIVISION 02 – EXISTING CONDITIONS		
6	Section	Title	Pages Thru
7	02 41 13	Demolition	02 41 13-4
8	02 92 30	Temporary Construction Site Barrier and Gates	02 92 30-5
9			
10	DIVISION 03 - CONCRETE		
11	Section	Title	Pages Thru
12	03 08 00	Commissioning Of Concrete	03 08 00-6
13	03 30 00	Cast-In-Place Concrete	03 30 00-13
14			
15	DIVISION 04 - MASONRY		
16	Section	Title	Pages Thru
17	04 20 00	Unit Masonry	04 20 00-7
18			
19	DIVISION 05 - METALS		
20	Section	Title	Pages Thru
21	05 50 16	Miscellaneous Metals for Utilities	05 50 16-3
22			
23	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
24	Section	Title	Pages Thru
25	07 08 00	Commissioning of Thermal and Moisture Protection	07 08 00-5
26	07 10 16	Waterproofing for Utilities	07 10 16-5
27			
28	DIVISION 22 - PLUMBING		
29	Section	Title	Pages Thru
30	22 05 00	Common Work Results for Plumbing	22 05 00-8
31	22 05 14	Plumbing Specialties	22 05 14-2
32	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-2
33	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-4
34	22 08 00	Commissioning of Plumbing	22 08 00-5
35	22 14 00	Facility Storm Drainage	22 14 00-5
36			
37	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
38	Section	Title	Pages Thru
39	23 05 00	Common Work Results for HVAC	23 05 00-5
40	23 05 15	Piping Specialties	23 05 15-3
41	23 05 23	General Duty Valves for HVAC	23 05 23-4
42	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
43	23 07 00	HVAC Insulation	23 07 00-7
44	23 08 00	Commissioning of HVAC	23 08 00-16
45	23 22 13	Steam and Condensate Heating Piping	23 22 13-9
46	23 30 16	Sump Pumps for Utilities	23 30 16-2
47			
48	DIVISION 26 - ELECTRICAL		
49	Section	Title	Pages Thru
50	26 05 00	Common Work Results for Electrical	26 05 00-7
51	26 05 02	Electrical Demolition for Remodeling	26 05 02-4
52	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
53	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
54	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4

1	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-2
2	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
3	26 05 53	Identification for Electrical Systems	26 05 53-3
4	26 08 00	Commissioning of Electrical	26 08 00-19
5	26 07 02	Equipment Wiring Systems	26 27 02-2
6	26 27 26	Wiring Devices	26 27 26-3
7	26 27 28	Disconnect Switches	26 27 28-2
8	26 28 16	Enclosed Switches and Circuit Breakers	26 28 16-2
9	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-6
10	26 56 29	Site Lighting	26 56 29-3
11			
12	DIVISION 30 – EXTERIOR WORK		
13	Section	Title	Pages Thru
14	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
15			
16	DIVISION 31 - EARTHWORK		
17	Section	Title	Pages Thru
18	31 10 00	Site Clearing	31 10 00-2
19	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
20	31 20 00	Earthmoving	31 20 00-5
21	31 23 16.13	Trenching	31 23 16.13-9
22	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-5
23	31 23 19	Dewatering	31 23 19-3
24	31 25 00	Erosion Control	31 25 00-4
25			
26	DIVISION 32 – EXTERIOR IMPROVEMENTS		
27	Section	Title	Pages Thru
28	32 11 23.33	Dense Graded Base	32 11 23.33-3
29	32 13 13	Concrete Paving	32 13 13-3
30	32 91 13	Soil Preparation	32 91 13-3
31	32 92 19	Seeding	32 92 19-3
32			
33	DIVISION 33 - UTILITIES		
34	Section	Title	Pages Thru
35	33 05 00	Common Work Results for Utilities	33 05 00-4
36	33 63 03	Utility Tunnel Steam Pits Box Conduits	33 63 03-3
37			
38	DRAWINGS - Bound Separately		
39	Title		Sheets Thru
40	Project Cover Sheet		T-001
41	Symbols and Abbreviations		C-001
42	Civil General Notes		C-002
43	Traffic Control Plan		C-040
44	Existing Site Demolition Survey and Erosion Control Plan		C-050
45	Site Restoration Plan		C-110
46	Steam Box Conduit – Plans and Profile		C-550
47	Site Details		C-800
48	General Structural Notes		S-000
49	Steam Pit Plans and Section		S-600
50	Structural Details		S-651
51	Structural Details		S-652
52	Structural Details		S-653
53	Mechanical Symbols and Abbreviations		M-001
54	Mechanical Box Conduit Plan & Temporary Piping		M-100

1	Mechanical Steam Pit Plan View and Section	M-200
2	Mechanical Details	M-400
3	Mechanical Details	M-401
4	Mechanical Schedules	M-500
5	Electrical Site Plan	E-100
6	Electrical Details	E-200
7		
8		
9	***	