

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3			
4	Division Project No. 22C2D		
5			
6	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
7	TITLE PAGE		1
8	TABLE OF CONTENTS		TC-2
9			
10	GPC BIDDING REQUIREMENTS		
11	GPC Invitation to Bid		A-2
12	GPC Instructions to Bidders		B-11
13	Bid Form – General Prime Contractor (GPC)		C-3
14	Sealed Bid Envelope Label		1
15	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
17			
18	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
19	Request for Submittal Approval (DOA-4523)		1
20	Request for Subcontractors Approval (DOA-4225)		1
21			
22	CONTRACT FORMS		
23	Performance Bond 100% Form (DOA-4188)		2
24	Payment Bond 100% Form (DOA-4187)		2
25	Contract Form (DOA-4504)		2
26			
27	CONDITIONS OF THE CONTRACT		
28	Index to General Conditions		1
29	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
30	Supplementary General Conditions		SGC-1
31	Submittal Log		SL-1
32			
33	DIVISION 01		
34	General Requirements		GR-15
35	01 74 19 Construction Waste Management		01 74 19-3
36	Summary of Solid Waste Disposal & Diversion		1 Page
37	01 91 01 Commissioning Process		01 91 01-3
38			
39	VOLUME 2		
40			
41	DIVISION 02 – EXISTING CONDITIONS		
42	Section Title		
43	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
44	02 32 00 Geo Technical Investigation		02 32 00-1
45	Geo Technical Report		44 Pages
46	02 41 13 Demolition		02 41 13-5
47			
48	DIVISION 03 - CONCRETE		
49	Section Title		
50	03 30 00 Cast-In-Place Concrete		03 30 00 - 17
51			
52	DIVISION 26 - ELECTRICAL		
53	Section Title		
54	26 05 00 Common Work Results for Electrical		26 05 00-5
55	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment		26 05 04-2
56	26 05 19 Low-Voltage Electrical Power Conductors and Cables		26 05 19-4
57	26 05 26 Grounding and Bonding for Electrical Systems		26 05 26-2
58	26 05 29 Hangers and Supports for Electrical Systems		26 05 29-4

1	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-5
2	26 05 53	Identification for Electrical Systems	26 05 53-2
3	26 08 00	Commissioning of Electrical	26 08 00-30
4	26 56 29	Site Lighting	26 56 29-6

5
6 **DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK**

7	Section	Title	
8	30 05 00	Common Work Results for Exterior Work	30 05 00 - 4

9
10 **DIVISION 31 - EARTHWORK**

11	Section	Title	
12	31 10 00	Site Clearing	31 10 00-2
13	31 20 00	Earthmoving	31 20 00-5
14	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
15	31 23 16.13	Trenching	31 23 16.13-9
16	31 25 00	Erosion Control	31 25 00-4
17	31 34 19.13	Geogrid Soil Reinforcement	31 34 19.13-3

18
19
20 **DIVISION 32 – EXTERIOR IMPROVEMENTS**

21	Section	Title	
22	32 11 23.33	Dense Graded Base	32 11 23.33-3
23	32 31 13	Chain Link Fencing and Gates	32 31 13-8
24	32 91 13	Soil Preparation	32 91 13-4
25	32 91 13.50	Stormwater Bioretention	31 91 13.50-5
26	32 92 00	Plants	32 92 00 -9
27	32 92 19	Seeding	32 92 19-6

28
29 **DIVISION 33 – UTILITIES**

30	Section	Title	
31	33 40 00	Storm Drainage Utilities	33 40 00-10

32
33
34 **DRAWINGS - Bound Separately**

35	Title	Sheets Thru
36		
37	Title Sheet	T100
38	Existing Conditions	C100
39	Demolition Plan	C101
40	Site Plan	C200
41	Grading Plan	C300
42	Erosion Control GPPlan	C301
43	Site Details	C400
44	Site Details	C401
45	Site Details	C402
46	Site Details	C403
47	Site Details	C404
48	Site Details	C405
49	Electrical Plan	E200
50	Electrical Details and Schedules	E300

51
52
53 ***