

1	TABLE OF CONTENTS MEP BIDDERS	(Rev 8/2022)	
2			
3	Division Project No. 22C2D		
4			
5	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-2
8			
9	MEP BIDDING REQUIREMENTS		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-3
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	DIVISION 01		
18	General Requirements		GR-15
19	01 74 19 Construction Waste Management		01 74 19-3
20	Summary of Solid Waste Disposal & Diversion		1 Page
21	01 91 01 Commissioning Process		01 91 01-3
22			
23			
24	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
25	DOCUMENTS		
26	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
27	Request for Submittal Approval (DOA-4523)		1
28	Request for Subcontractors Approval (DOA-4225)		1
29			
30	CONTRACT FORMS		
31	Performance Bond Form (DOA-4188)		2
32	Payment Bond Form (DOA-4187)		2
33	Contract Form (DOA-4504)		2
34			
35	CONDITIONS OF THE CONTRACT		
36	Index to General Conditions		1
37	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
38	Supplementary General Conditions		SGC-1
39	Submittal Log		SL-1
40			
41	VOLUME 2		
42			
43	DIVISION 02 – EXISTING CONDITIONS		
44	Section Title		
45	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
46	02 32 00 Geo Technical Investigation		02 32 00-1
47	Geo Technical Report		44 Pages
48	02 41 13 Demolition		02 41 13-5
49			
50	DIVISION 03 - CONCRETE		
51	Section Title		
52	03 30 00 Cast-In-Place Concrete		03 30 00 - 17
53			
54	DIVISION 26 - ELECTRICAL		
55	Section Title		
56	26 05 00 Common Work Results for Electrical		26 05 00-5
57	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment		26 05 04-2

1	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
2	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-2
3	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
4	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-5
5	26 05 53	Identification for Electrical Systems	26 05 53-2
6	26 08 00	Commissioning of Electrical	26 08 00-30
7	26 56 29	Site Lighting	26 56 29-6
8			
9	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
10	Section	Title	
11	30 05 00	Common Work Results for Exterior Work	30 05 00 - 4
12			
13	DIVISION 31 - EARTHWORK		
14	Section	Title	
15	31 10 00	Site Clearing	31 10 00-2
16	31 20 00	Earthmoving	31 20 00-5
17	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
18	31 23 16.13	Trenching	31 23 16.13-9
19	31 25 00	Erosion Control	31 25 00-4
20	31 34 19.13	Geogrid Soil Reinforcement	31 34 19.13-3
21			
22			
23	DIVISION 32 – EXTERIOR IMPROVEMENTS		
24	Section	Title	
25	32 11 23.33	Dense Graded Base	32 11 23.33-3
26	32 31 13	Chain Link Fencing and Gates	32 31 13-8
27	32 91 13	Soil Preparation	32 91 13-4
28	32 91 13.50	Stormwater Bioretention	31 91 13.50-5
29	32 92 00	Plants	32 92 00 -9
30	32 92 19	Seeding	32 92 19-6
31			
32	DIVISION 33 – UTILITIES		
33	Section	Title	
34	33 40 00	Storm Drainage Utilities	33 40 00-10
35			
36			
37	DRAWINGS - Bound Separately		
38	Title		Sheets Thru
39			
40	Title Sheet		T100
41	Existing Conditions		C100
42	Demolition Plan		C101
43	Site Plan		C200
44	Grading Plan		C300
45	Erosion Control GPPlan		C301
46	Site Details		C400
47	Site Details		C401
48	Site Details		C402
49	Site Details		C403
50	Site Details		C404
51	Site Details		C405
52	Electrical Plan		E200
53	Electrical Details and Schedules		E300
54			
55			
56		***	