

1	<b>TABLE OF CONTENTS TECHNICAL SPECIFICATIONS</b>	<b>(8/2022)</b>
2	<b>VOLUME 2 OF 2</b>	
3		
4	Division Project No. <b>22C2D</b>	
5		
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-2
8		
9	<b>DIVISION 02 – EXISTING CONDITIONS</b>	
10	Section Title	
11	02 05 00 Common Work Results for Existing Conditions	02 05 00-4
12	02 32 00 Geo Technical Investigation	02 32 00-1
13	Geo Technical Report	44 Pages
14	02 41 13 Demolition	02 41 13-5
15		
16	<b>DIVISION 03 - CONCRETE</b>	
17	Section Title	
18	03 30 00 Cast-In-Place Concrete	03 30 00 - 17
19		
20	<b>DIVISION 26 - ELECTRICAL</b>	
21	Section Title	
22	26 05 00 Common Work Results for Electrical	26 05 00-5
23	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
24	26 05 19 Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
25	26 05 26 Grounding and Bonding for Electrical Systems	26 05 26-2
26	26 05 29 Hangers and Supports for Electrical Systems	26 05 29-4
27	26 05 33 Raceway and Boxes for Electrical Systems	26 05 33-5
28	26 05 53 Identification for Electrical Systems	26 05 53-2
29	26 08 00 Commissioning of Electrical	26 08 00-30
30	26 56 29 Site Lighting	26 56 29-6
31		
32	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>	
33	Section Title	
34	30 05 00 Common Work Results for Exterior Work	30 05 00 - 4
35		
36	<b>DIVISION 31 - EARTHWORK</b>	
37	Section Title	
38	31 10 00 Site Clearing	31 10 00-2
39	31 20 00 Earthmoving	31 20 00-5
40	31 22 16.15 Roadway Subgrade Preparation	31 22 16.15-4
41	31 23 16.13 Trenching	31 23 16.13-9
42	31 25 00 Erosion Control	31 25 00-4
43	31 34 19.13 Geogrid Soil Reinforcement	31 34 19.13-3
44		
45	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>	
46	Section Title	
47	32 11 23.33 Dense Graded Base	32 11 23.33-3
48	32 31 13 Chain Link Fencing and Gates	32 31 13-8
49	32 91 13 Soil Preparation	32 91 13-4
50	32 91 13.50 Stormwater Bioretention	31 91 13.50-5
51	32 92 00 Plants	32 92 00 -9
52	32 92 19 Seeding	32 92 19-6
53		
54		

1	<b>DIVISION 33 – UTILITIES</b>	
2	Section Title	
3	33 40 00 Storm Drainage Utilities	33 40 00-10
4		
5		
6	<b>DRAWINGS - Bound Separately</b>	
7	Title	Sheets Thru
8		
9	Title Sheet	T100
10	Existing Conditions	C100
11	Demolition Plan	C101
12	Site Plan	C200
13	Grading Plan	C300
14	Erosion Control GPPlan	C301
15	Site Details	C400
16	Site Details	C401
17	Site Details	C402
18	Site Details	C403
19	Site Details	C404
20	Site Details	C405
21	Electrical Plan	E200
22	Electrical Details and Schedules	E300
23		
24		