

1 **TABLE of CONTENTS**

2  
3  
4  
5 **DOMESTIC WATER BOOSTER EQUIPMENT REPLACEMENT  
WISCONSIN INSTITUTE FOR DISCOVERY BUILDING  
UNIVERSITY OF WISCONSIN - MADISON  
MADISON, WISCONSIN**

6 **Project No. 22C2W**

7  
8  
9  
10  
11 Pages Thru:

12

13	Notice of Advertisement for Bids .....	A-2
14	Table of Contents.....	TC-2
15	Advertisement for Bids and Bid FORM.....	PS-7
16	Sealed Bid Envelope Label .....	1
17		
18	Bid Bond Form (DOA-4506).....	1
19	Performance Bond Form (DOA-4188).....	2
20	Payment Bond Form (DOA-4187) .....	2
21	Construction Contract (DOA-4504) .....	2
22	Conditions of the Contract for Simplified Projects (DOA-4532).....	1-10
23		
24	Request for Submittal Approval (DOA-4523).....	1
25	Submittal Log.....	SL-1
26		
27	Request for Subcontractor Approval (DOA-4225) .....	1
28	Affidavit of Compliance MBE/DVB Provisions (DOA-4266) .....	2
29	General Requirements for Simplified Projects.....	GRsp-8
30		
31	Agency Specific Requirements (Corrections, Etc.).....	N/A
32		

33 **Technical Specifications:**

34 **DIVISION 01**

35	Section	Title	
36	01 33 00	Electronic Submittal Procedures.....	01 33 00-06
37	01 74 19	Construction Waste Management and Disposal .....	01 74 19-03
38	01 91 01	Commissioning Process .....	01 91 01-04
39			

40 **DIVISION 02 – EXISTING CONDITIONS**

41	Section	Title	
42	02 05 00	Common Work Results for Existing Conditions.....	02 05 00-04
43	02 41 13	Demolition .....	02 41 13-03
44			

1	DIVISION 22 – PLUMBING		
2	Section	Title	
3	22 05 00	Common Work results for Plumbing .....	22 05 00-06
4	22 05 13	Common Motor Requirements for Plumbing Equipment ....	22 05 13-03
5	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-04
6	22 07 00	Plumbing Insulation .....	22 07 00-06
7	22 08 00	Commissioning of Plumbing .....	22 08 00-21
8	22 11 00	Facility Water Distribution .....	22 11 00-08
9	22 30 00	Plumbing Equipment .....	22 30 00-04

10	DIVISION 26 - ELECTRICAL		
11	Section	Title	
12	26 05 00	Common Work Results for Electrical .....	26 05 00-06
13	26 05 02	Electrical Demolition for Remodeling .....	26 05 02-02
14	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment .	26 05 04-02
15	26 05 19	Low-Voltage Electrical Power Conductors and Cables .....	26 05 19-04
16	26 05 26	Grounding and Bonding for Electrical Systems .....	26 05 26-02
17	26 05 29	Hangers and Supports for Electrical Systems .....	26 05 29-03
18	26 05 33	Raceway and Boxes for Electrical Systems .....	26 05 33-05
19	26 05 53	Identification for Electrical Systems .....	26 05 53-02
20	26 08 00	Commissioning of Electrical.....	26 08 00-23
21	26 27 02	Equipment Wiring Systems.....	26 27 02-02
22	26 27 28	Disconnect Switches .....	26 27 28-02

24

25 **Drawings: (Bound Herein)**

26			
27	Symbols and Abbreviations – Plumbing .....		P000
28	Project Location Map .....		P001
29	Lower Level Overall Key Plan .....		P002
30	Area of Work Enlarged Key Plan.....		P003
31	Partial Lower Level Demolition Plan - Plumbing .....		P100
32	Partial Lower Level New Work Plan - Plumbing .....		P200
33	Schedules – Plumbing .....		P800
34	Details – Plumbing .....		P900
35			
36	Symbols, Abbreviations and Schedules - Electrical.....		E000
37	Partial Lower Level Demolition Plan - Electrical .....		E100
38	Partial Lower Level New Work Plan - Electrical.....		E200
39	Schedules – Electrical.....		E800
40	Schedules – Electrical.....		E801

41

42

43

44

45

46

47

48

49