

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (1/2023)**  
 2 **VOLUME 2 of 2**

3  
 4 Division Project No. **21C4F**

		Pages Thru
6	<b>TITLE PAGE</b>	1
7	<b>TABLE OF CONTENTS</b>	TC-4
8		
9	DIVISION 02 – EXISTING CONDITIONS	
10	Section Title	
11	02 05 00 Common Work Results for Existing Conditions	02 05 00-4
12	02 41 13 Demolition	02 41 13-4
13		
14	DIVISION 03 - CONCRETE	
15	Section Title	
16	03 08 00 Commissioning of Concrete	03 08 00-6
17	03 30 00 Cast-In-Place Concrete	03 30 00-17
18	03 35 00 Concrete Finishing	03 35 00-6
19		
20	DIVISION 04 - MASONRY	
21	Section Title	
22	04 20 00 Unit Masonry	04 20 00-9
23		
24	DIVISION 05 - METALS	
25	Section Title	
26	05 50 00 Metal Fabrications	05 50 00-4
27		
28	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES	
29	Section Title	
30	06 20 23 Interior Finish Carpentry	06 20 23-3
31		
32	DIVISION 07 - THERMAL AND MOISTURE PROTECTION	
33	Section Title	
34	07 84 00 Fire Stopping	07 84 00-9
35	07 92 00 Joint Sealants	07 92 00-7
36		
37	DIVISION 08 - OPENINGS	
38	Section Title	
39	08 11 13 Hollow Metal Doors and Frames	08 11 13-4
40	08 14 16 Flush Wood Doors	08 14 16-4
41	08 71 11 Door Hardware	08 71 11-6
42	08 83 00 Mirrors	08 83 00-3
43		
44	DIVISION 09 - FINISHES	
45	Section Title	
46	09 22 16 Non-Structural Metal Framing	09 22 16-3
47	09 29 00 Gypsum Board	09 29 00-3
48	09 30 13 Ceramic Tiling	09 30 13-7
49	09 65 13 Resilient Base and Accessories	09 65 13-3
50	09 91 24 Interior Painting	09 91 24-6
51		
52	DIVISION 10 - SPECIALTIES	
53	Section Title	
54	10 21 13.17 Phenolic-Core Toilet Compartments	10 21 13.17-3
55	10 28 00 Toilet, Bath and Laundry Accessories	10 28 00-4
56	10 51 13 Metal Lockers	10 51 13-4
57		

1	DIVISION 12 - FURNISHINGS		
2	Section	Title	
3	12 36 61.16	Solid Surface Countertops	12 36 61.16-2
4			
5	DIVISION 22 - PLUMBING		
6	Section	Title	Pages Thru
7	22 05 00	Common Work Results for Plumbing	22 05 00-8
8	22 05 13	Common Motor Requirements for Plumbing	22 05 13-3
9	22 05 14	Plumbing Specialties	22 05 14-3
10	22 05 15	Piping Specialties	22 05 15-3
11	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-4
12	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
13	22 07 00	Plumbing Insulation	22 07 00-5
14	22 08 00	Commissioning of Plumbing	22 08 00-39
15	22 11 00	Facility Water Distribution	22 11 00-8
16	22 13 00	Facility Sanitary Sewerage	22 13 00-6
17	22 15 13	General Service Compressed Air Piping	22 15 13-4
18	22 30 00	Plumbing Equipment	22 30 00-3
19	22 42 00	Commercial Plumbing Fixtures	22 42 00-4
20			
21	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
22	Section	Title	Pages Thru
23	23 05 00	Common Work Results for HVAC	23 05 00-6
24	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
25	23 05 14	Variable Frequency Drives	23 05 14-5
26	23 05 15	Piping Specialties	23 05 15-3
27	23 05 23	General Duty Valves for HVAC	23 05 23-4
28	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
29	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-5
30	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-5
31	23 07 00	HVAC Insulation	23 07 00-10
32	23 08 00	Commissioning of HVAC	23 08 00-82
33	23 09 14	Pneumatic and Electric Controls	23 09 14-15
34	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-3
35	23 09 20	Gas Detection and Control System	23 09 20-4
36	23 09 24	Direct Digital Control System for HVAC	23 09 24-13
37	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-10
38	23 21 13	Hydronic Piping	23 21 13-9
39	23 21 23	Hydronic Pumps	23 21 23-3
40	23 31 00	HVAC Ducts and Casings	23 31 00-8
41	23 32 00	Vehicle Exhaust Systems	23 32 00-5
42	23 33 00	Air Duct Accessories	23 33 00-4
43	23 34 00	HVAC Fans	23 34 00-3
44	23 37 13	Diffusers, Registers and Grilles	23 37 13-2
45	23 41 00	Particulate Air Filtration	23 41 00-2
46	23 73 12	Air Handling Unit Coils	23 73 12-2
47	23 73 13	Modular Indoor Central-Station Air-Handling Units	23 73 13-6
48			
49	DIVISION 26 - ELECTRICAL		
50	Section	Title	Pages Thru
51	26 05 00	Common Work Results for Electrical	26 05 00-7
52	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
53	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
54	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
55	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
56	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
57	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4

1	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
2	26 05 53	Identification for Electrical Systems	26 05 53-3
3	26 08 00	Commissioning of Electrical	26 08 00-33
4	26 24 16	Panelboards	26 24 16-3
5	26 27 02	Equipment Wiring Systems	26 27 02-3
6	26 27 26	Wiring Devices	26 27 26-5
7	26 27 28	Disconnect Switches	26 27 28-2
8	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-6
9			
10	DIVISION 28 – ELECTRONIC SAFETY AND SECURITY		
11	Section	Title	Pages Thru
12	28 08 00	Commissioning of Electronic Safety and Security	28 08 00-17
13	28 31 00	Fire Detection and Alarm	28 31 00-12
14			
15	DRAWINGS - Bound Separately		
16		Title	Sheets Thru
17			
18		Title Sheet	T100
19			
20		Building Key, Life Safety Plan and Code Information	G000
21		First Floor Demolition Plan - South	A100
22		First Floor Demolition Plan - North	A101
23		First Floor New Work Plan - South	A200
24		First Floor New Work Plan – North	A201
25		Enlarged Demolition and Proposed Floors Plans	A400
26		Enlarged Reflected Ceiling Plan, Finish and Specialties Plan	A401
27		Slab Plan and Details	A500
28		Partition Types and Support Details	A501
29		Schedules, Door Details, and Accessible Mounting Heights	A600
30		Interior Elevations	A601
31		Finishing Details	A602
32			
33		Symbols, Abbreviations, and Schedules – Plumbing	P000
34		Underfloor Demolition Plan South – Plumbing	P100
35		First Floor Demolition Plan South – Plumbing	P102
36		First Floor Demolition Plan North – Plumbing	P103
37		Underfloor New Work Plan South – Plumbing	P200
38		First Floor New Work Plan South – Plumbing	P202
39		First Floor New Work Plan North – Plumbing	P203
40		Isometric – Plumbing	P300
41		Details - Plumbing	P800
42			
43		Symbols, Abbreviations – HVAC	M000
44		First Floor Demolition Plan South – HVAC	M100
45		First Floor Demolition Plan North – HVAC	M101
46		First Floor New Work Plan South – HVAC	M200
47		First Floor New Work Plan North – HVAC	M201
48		Mechanical and Boiler Rooms – HVAC	M300
49		Section Views – HVAC	M400
50		Schedules and Details – HVAC	M800
51			
52		Symbols, Abbreviations – Electrical	E000
53		First Floor Demolition Plan South – Lighting	E100
54		First Floor Demolition Plan South – Power & Systems	E110
55		First Floor Demolition Plan North – Power & Systems	E111
56		First Floor New Work Plan South – Lighting	E200
57		First Floor New Work Plan South – Power & Systems	E210

1	First Floor New Work Plan North – Power & Systems	E211
2	One-Line Diagram & Panel Schedules	E600
3	Panel Schedules	E601
4	Schedules – Electrical	E800
5		
6		
7	***	