

TABLE of CONTENTS

**STEAM KETTLE REPLACEMENT
TAYCHEEDAH CORRECTIONAL INSTITUTION
DEPARTMENT OF CORRECTIONS
FOND DU LAC, WISCONSIN**

Project No. 21F2GREBID

Pages Thru:

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36

Notice of Advertisement for Bids	A-2
Table of Contents	TC-2
Advertisement for Bids and Bid FORM.....	PS-7
Sealed Bid Envelope Label	1
Bid Bond Form (DOA-4506)	1
Performance Bond Form (DOA-4188).....	2
Payment Bond Form (DOA-4187)	2
Construction Contract (DOA-4504)	2
Conditions of the Contract for Simplified Projects (DOA-4532).....	10
Request for Submittal Approval (DOA-4523)	1
Submittal Log.....	SL -1
Request for Subcontractor Approval (DOA-4225).....	1
Affidavit of Compliance MBE/DVB Provisions (DOA-4266).....	2
General Requirements for Simplified Projects.....	GRsp-10
Agency Specific Requirements (Corrections, Etc.).....	ARsp-3

1	Technical Specifications:	
2	DIVISION 02 – EXISTING CONDITIONS.....	Pages Thru
3	02 00 00 – Results of Non-Destructive Testing for slab reinforcing.	02 00 00-8
4	02 05 00 - Common Work Results for Existing Conditions	02 05 00-4
5	02 41 19 – Selective Demolition.....	02 41 19-3
6		
7	DIVISION 07 THERMAL AND MOISTURE PROTECTION	Pages Thru
8	07 92 00 - Joint Sealants	07 92 00-3
9		
10	DIVISION 09 - FINISHES.....	Pages Thru
11	09 30 13 – Ceramic Tiling	09 30 13-4
12		
13	DIVISION 11 - EQUIPMENT	Pages Thru
14	11 40 00 – Food Service Equipment	11 40 00-9
15		
16	DIVISION 22 - PLUMBING.....	Pages Thru
17	22 05 00 - Common Work Results for Plumbing.....	22 05 00-8
18	22 05 14 - Plumbing Specialties	22 05 14-3
19	22 05 23 - General Duty Valves for Plumbing Piping.....	22 05 23-2
20	22 05 29 – Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
21	22 07 00 – Plumbing Insulation	22 07 00-7
22	22 08 00 – Commissioning of Plumbing	22 08 00-23
23	22 11 00 – Facility Water Distribution.....	22 11 00-7
24	22 13 00 – Facility Sanitary Sewerage	22 13 00-6
25		
26	DIVISION 23 - HEATING, VENTILATING & AIR CONDITIONING	Pages Thru
27	23 05 00 – Common Work Results for HVAC.....	23 05 00-5
28	23 05 15 – Piping Specialties	23 05 15-2
29	23 05 23 – General Duty Valves for HVAC.....	23 05 23-2
30	23 05 29 – Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
31	23 07 00 – HVAC Insulation	23 07 00-7
32	23 08 00 – Commissioning of HVAC	23 08 00-17
33	23 22 13 – Steam and Condensate Piping	23 22 13-6
34		
35	Drawings: (Bound Separately)	
36		
37	T000 – Title Sheet.....	1
38	A200 – Partial Floor Plan	1
39	K101 – Food Service; Demolition Plan / Layout	1
40	K201 – Food Service; Building works plan and trough detail	1
41	K301 – Food Service; MEP Schedule and Details.....	1
42	P000 - Plumbing Symbols, Notes, Schedules & Details	1
43	P100 - Basement Floor Plan; Mechanical Demolition & New Work	1
44	P101 – First Floor Kitchen Plan; Plumbing Demolition & New Work.....	1
45	M000 – Mechanical Symbols, Notes, Schedules & Details.....	1
46	M100 - Basement Floor Plan; Mechanical Demolition & New Work.....	1
47	M101 – First Floor Plan; Mechanical Demolition & New Work.....	1
48		
49		
50		
51		
52		
53		
54		
55		