

1	<b>TABLE OF CONTENTS TECHNICAL SPECIFICATIONS</b>		<b>(10/2022)</b>
2	<b>VOLUME 2 OF 2</b>		
3			
4	Division Project No. <b>2112V</b>		
5			Pages Thru
6	<b>TITLE PAGE</b>		1
7	<b>TABLE OF CONTENTS</b>		TC-4
8	DIVISION 02 – EXISTING CONDITIONS		
9	Section	Title	
10	02 05 00	Common Work Results for Existing Conditions	02 05 00-4
11	02 41 13	Demolition	02 41 13-6
12	02 41 19	Selective Demolition	02 41 19-4
13	02 82 13	Asbestos Abatement	02 82 13-25
14			
15	DIVISION 03 - CONCRETE		
16	Section	Title	Pages Thru
17	03 08 00	Commissioning of Concrete	03 08 00-6
18	03 30 00	Cast-In-Place Concrete	03 30 00-21
19			
20	DIVISION 04 - MASONRY		
21	Section	Title	Pages Thru
22	04 08 00	Commissioning of Masonry	04 08 00-6
23	04 20 00	Unit Masonry	04 20 00-9
24			
25	DIVISION 05 - METALS		
26	Section	Title	Pages Thru
27	05 12 00	Structural Steel Framing	05 12 00-10
28	05 31 00	Steel Decking	05 31 00-6
29	05 40 00	Cold-Formed Steel Framing	05 40 00-7
30	05 53 13	Metal Gratings	05 53 13-6
31			
32	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
33	Section	Title	Pages Thru
34	06 10 53	Miscellaneous Rough Carpentry	06 10 53-5
35	06 10 53.01	Miscellaneous Rough Carpentry-Roofing	06 10 53.01-2
36			
37	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
38	Section	Title	Pages Thru
39	07 21 00	Thermal Insulation	07 21 00-4
40	07 27 26	Fluid-Applied Air and Water Resistive Barrier	07 27 26-7
41	07 53 23	Ethylene-Propylene-Diene-Monomer Roofing	07 53 23-18
42	07 53 23	Roofing System 5-yr Guarantee	07 53 23-2
43	07 63 00	Sheet Metal Roofing Specialties	07 63 00-5
44	07 84 00	Firestopping	07 84 00-9
45	07 92 10	Joint Sealants	07 92 10-6
46			
47	DIVISION 08 - OPENINGS		
48	Section	Title	Pages Thru
49	08 11 13	Hollow Metal Doors and Frames	08 11 13-8
50	08 36 13	Sectional Doors	08 36 13-8
51	08 44 13	Glazed Aluminum Curtain Walls	08 44 13-8
52	08 44 13	Window Guarantee	08 44 13-2
53	08 71 00	Door Hardware	08 71 00-11
54	08 80 00	Glazing	08 80 00-8
55			
56	DIVISION 09 - FINISHES		
57	Section	Title	Pages Thru

1	09 22 16	Non-Structural Metal Framing	09 22 16-3
2	09 29 00	Gypsum Board	09 29 00-7
3	09 90 00	Painting and Coating (Professional Line Products)	09 90 00-10
4			
5	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
6	Section	Title	Pages Thru
7	23 05 00	Common Work Results for HVAC	23 05 00-7
8	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
9	23 05 14	Variable Frequency Drives	23 05 14-5
10	23 05 15	Piping Specialties	23 05 15-5
11	23 05 23	General Duty Valves for HVAC	23 05 23-10
12	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-7
13	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-4
14	23 07 00	HVAC Insulation	23 07 00-10
15	23 08 00	Commissioning of HVAC	23 08 00-53
16	23 09 10	Instrumentation and Controls HMI	23 09 10-6
17	23 09 14	Pneumatic and Electric Controls	23 09 14-16
18	23 11 00	Facility Fuel Piping	23 11 00-7
19	23 15 13	General Service Compressed Air Piping	23 15 13-5
20	23 22 13	Steam and Condensate Heating Piping	23 22 13-8
21	23 25 00	HVAC Water Treatment	23 25 00-6
22	23 51 00	Breeching and Stacks	23 51 00-4
23	23 52 15	Boiler and Economizer Installation	23 52 15-8
24	23 53 10	Facility Conditioned Water Distribution Piping	23 53 10-6
25	23 55 50	Boiler and Economizer (Pre-Purchase for Information Only)	23 55 50-39
26	23 81 26	Split-System Ductless Air-Conditioners	23 81 26-6
27			
28	DIVISION 26 - ELECTRICAL		
29	Section	Title	Pages Thru
30	26 05 00	Common Work Results for Electrical	26 05 00-7
31	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
32	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-3
33	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
34	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
35	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
36	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
37	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
38	26 05 53	Identification for Electrical Systems	26 05 53-4
39	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	26 05 73-5
40	26 08 00	Commissioning of Electrical	26 08 00-43
41	26 22 00	Low-Voltage Transformers	26 22 00-3
42	26 24 13	Switchboards	26 24 13-6
43	26 24 16	Panelboards	26 24 16-3
44	26 27 02	Equipment Wiring Systems	26 27 02-3
45	26 27 13	Electricity Metering	26 27 13-4
46	26 27 26	Wiring Devices	26 27 26-4
47	26 27 28	Disconnect Switches	26 27 28-2
48	26 28 13	Fuses	26 28 13-1
49	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
50	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-5
51			
52	DIVISION 31 - EARTHWORK		
53	Section	Title	Pages Thru
54	31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16-4
55	31 25 00	Erosion Control	31 25 00-4
56			
57	<b>DRAWINGS - Bound Separately</b>		

1	Title	Sheets Thru
2	Title Sheet	T000
3	Sheet Index	T001
4		
5	Demolition Plan – Level 01	A101
6	Demolition Details	A102
7	New Work Plan – Level 01	A201
8	New Work Plan - Roof	A202
9	Reflected Ceiling Plan – Level 01	A301
10	Wall Section and Exterior Details	A510
11		
12	Site Plan	C100
13		
14	Basement Plan – Asbestos Abatement/Demolition – Area B	H100B
15	First Floor Plan – Asbestos Abatement/Demolition – Area B	H101B
16	Mezzaine Plan – Asbestos Abatement/Demolition – Area B	H102B
17	Upper Walkway Plan – Asbestos Abatement/Demolition – Area B	H103B
18	Roof Plan – Asbestos Abatement/Demolition – Area B	H104B
19	Original Plan – Boiler No. 3 – Side View	H400
20	Original Plan – Boiler No. 3 – Section thru Boiler	H401
21	Original Plan – General Arrangement Harrington Std. Stoker	H402
22	Original Plan – Foundation Plan for Harr. Std.	H403
23	Original Plan – Arrangement of Foundation, Steel for Boiler & Stoker Support	H404
24	Photographs – Asbestos Abatement/Demolition	H500
25		
26	Structural Notes	S001
27	Baghouse First Floor Demolition Plan – Area A	S101A
28	Main First Floor Demolition Plan – Area B	S101B
29	Baghouse Mezzanine Floor Demolition Plan – Area A	S103A
30	Main Mezzanine Floor Demolition Plan – Area B	S103B
31	Baghouse Roof Demolition Plan – Area A	S104A
32	Main Foundation Plan – Area B	S200B
33	Baghouse First Floor Foundation Plan – Area A	S201A
34	Main First Floor Framing Plan – Area B	S201B
35	Main Mezzanine Floor Framing Plan – Area B	S202B
36	Baghouse Mezzanine Floor Framing Plan – Area A	S203A
37	Baghouse Roof Framing Plan – Area A	S204A
38	Main Roof Framing Plan – Area B	S204B
39	Structural Details	S800
40	Structural Details	S810
41	Structural Details	S811
42		
43	Mechanical Symbols, Abbreviations, Sheet Index	M000
44	Basement Plan - Demolition – Area B	M100B
45	Baghouse First Floor Plan - Demolition - Area A	M101A
46	First Floor Plan - Demolition - Area B	M101B
47	Mezzanine Plan - Demolition – Area B	M102B
48	Baghouse Mezzanine Level Plan – Demolition – Area A	M103A
49	Upper Walkway Plan – Demolition – Area B	M103B
50	Roof Plan – Demolition – Area B	M104B
51	Basement Plan – New Construction – Area B	M200B
52	Baghouse First Floor Plan – New Construction – Area A	M201A
53	First Floor Plan – New Construction – Area B	M201B
54	Mezzanine Plan – New Construction – Area B	M202B
55	Baghouse Mezzanine Level Plan – New Construction – Area A	M203A
56	Upper Walkway Plan – New Construction – Area B	M203B
57	Baghouse Roof Plan – New Construction – Area A	M204A

1	Roof Plan – New Construction – Area B	M204B
2	Mechanical Sections	M300
3	Mechanical Sections	M301
4	Mechanical Sections	M302
5	Mechanical Sections	M303
6	Network Architecture	M400
7	Boiler 3 Demolition	M401
8	Boiler 5 P&ID Schematic	M402
9	Boiler 5 Instrument Schedule	M403
10	High Pressure Steam Demolition Schematic	M406
11	High Pressure Steam New Schematic	M407
12	Condensate Schematic	M408
13	Boiler Blowdown Demolition Schematic	M409
14	Boiler Blowdown New Schematic	M410
15	Boiler Feedwater Demolition Schematic	M411
16	Boiler Feedwater New Schematic	M412
17	Low Pressure Steam Schematic	M413
18	Fuel Oil Schematic	M414
19	Compressed Air Schematic	M415
20	Natural Gas Schematic	M416
21	Chemical Treatment Schematic	M417
22	Mechanical Details	M500
23	Mechanical Details	M501
24	Mechanical Schedules	M600
25		
26	Symbols, Abbreviations & Sheet Index	E000
27	First Floor Plan - Demolition - Area A	E101A
28	First Floor Plan - Demolition - Area B	E101B
29	Mezzanine Plan - Demolition Plan – Area A	E102A
30	Mezzanine Plan - Demolition Plan – Area B	E102B
31	Basement Plan – New Construction – Area B	E200B
32	Basement Plan – New Construction – Chiller Plant – Area C	E200C
33	First Floor Plan– New Construction -Area A	E201A
34	First Floor Plan – New Construction - Area B	E201B
35	First Floor Plan – New Construction – Area C	E201C
36	Mezzanine Plan – New Construction – Area A	E202A
37	Mezzanine Plan – New Construction – Area B	E202B
38	Coal Conveyor – Floor Plan	E203
39	One Line Diagram – Symbols and Feeder Schedules	E400
40	One Line Diagram	E401
41	One Line Diagram – Continued	E402
42	One Line Diagram – Continued	E403
43	Electrical Details	E500
44	Electrical Schedules	E600
45	Electrical Schedules	E601
46		
47		
48		
49	***	