

|    |   |             |
|----|---|-------------|
| 1  | <b>TABLE OF CONTENTS GPC BIDDERS (7/2023)</b>                           |             |
| 2  |   |             |
| 3  | Division Project No. <b>22B3N</b>                                       |             |
| 4  |   |             |
| 5  | <b>VOLUME 1</b>   |             |
| 6  |   |             |
| 7  | DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS                     | Pages Thru  |
| 8  | TITLE PAGE  | 1           |
| 9  | TABLE OF CONTENTS   | TC-3        |
| 10 |   |             |
| 11 | <b>GPC BIDDING REQUIREMENTS</b>   |             |
| 12 | GPC Invitation to Bid   | A-2         |
| 13 | GPC Instructions to Bidders   | B-12        |
| 14 | Bid Form – General Prime Contractor (GPC)                               | C-3         |
| 15 | Sealed Bid Envelope Label   | 1           |
| 16 | General Prime Contractor (GPC) Bid Bond Form (DOA-4190)                 | 1           |
| 17 | Designation of Confidential and Proprietary Information Form (DOA-3027) | 1           |
| 18 |   |             |
| 19 | Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)        | 2           |
| 20 | Request for Submittal Approval (DOA-4523)                               | 1           |
| 21 | Request for Subcontractors Approval (DOA-4225)                          | 1           |
| 22 |   |             |
| 23 | <b>CONTRACT FORMS</b>   |             |
| 24 | Performance Bond 100% Form (DOA-4188)                                   | 2           |
| 25 | Payment Bond 100% Form (DOA-4187)                                       | 2           |
| 26 | Contract Form (DOA-4504)  | 2           |
| 27 |   |             |
| 28 | <b>CONDITIONS OF THE CONTRACT</b>                                       |             |
| 29 | Index to the General Conditions   | 1           |
| 30 | General Conditions of the General Prime Contractor Contract (DOA-4193P) | 34          |
| 31 | Supplementary General Conditions  | SGC-1       |
| 32 | Submittal Log   | SL-2        |
| 33 |   |             |
| 34 | <b>DIVISION 01</b>  |             |
| 35 | General Requirements  | GR-16       |
| 36 | DOC Contractor Guidelines   | 6           |
| 37 | DOC-2674 Non-DOC Personnel, Business & Professional Visitors            | 5           |
| 38 | 01 74 19 Construction Waste Management                                  | 01 74 19-3  |
| 39 | 01 91 01 Commissioning Process  | 01 91 01-4  |
| 40 |   |             |
| 41 | <b>VOLUME 2</b>   |             |
| 42 |   |             |
| 43 | <b>DIVISION 02 – EXISTING CONDITIONS</b>                                |             |
| 44 | Section Title   |             |
| 45 | 02 05 00 Common Work Results for Existing Conditions                    | 02 05 00-4  |
| 46 | 02 41 13 Demolition   | 02 41 13-5  |
| 47 |   |             |
| 48 | <b>DIVISION 05 – METALS</b>   |             |
| 49 | Section Title   |             |
| 50 | 05 12 00 Structural Steel Framing                                       | 05 12 00-3  |
| 51 | 05 40 00 Cold Formed Metal Framing                                      | 05 40 00-4  |
| 52 |   |             |
| 53 | <b>DIVISION 07 – THERMAL AND MOISTURE PROTECTION</b>                    |             |
| 54 | Section Title   |             |
| 55 | 07 42 64 Metal Composite Material Wall Panels                           | 07 42 64-8  |
| 56 | 07 53 23 Ethylene-Propylene-Diene-Monomer Roofing                       | 07 53 23-15 |
| 57 | DOA-4522A Roofing System 1-yr Guarantee                                 | 2           |
| 58 | 07 90 05 Joint Sealers  | 07 90 05-3  |

|    |  |  |             |
|----|--|--|-------------|
| 1  |  |  |             |
| 2  | <b>DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING</b> |  |             |
| 3  | Section  | Title  |             |
| 4  | 23 05 00   | Common Work Results for HVAC                                 | 23 05 00-6  |
| 5  | 23 05 13   | Common Motor Requirements for HVAC Equipment                 | 23 05 13-3  |
| 6  | 23 05 14   | Variable Frequency Drives                                    | 23 05 14-6  |
| 7  | 23 05 15   | Piping Specialties   | 23 05 15-4  |
| 8  | 23 05 23   | General Duty Valves for HVAC                                 | 23 05 23-4  |
| 9  | 23 05 29   | Hangers and Supports for HVAC Piping and Equipment           | 23 05 29-7  |
| 10 | 23 05 48   | Vibration and Seismic Controls for HVAC Piping and Equipment | 23 05 48-3  |
| 11 | 23 05 93   | Testing, Adjusting and Balancing for HVAC                    | 23 05 93-5  |
| 12 | 23 08 00   | Commissioning of HVAC  | 23 08 00-46 |
| 13 | 23 09 14   | Pneumatic and Electric Controls                              | 23 09 14-11 |
| 14 | 23 09 15   | Direct Digital Control Input/Output Point Summary Tables     | 23 09 15-2  |
| 15 | 23 09 23   | Direct Digital Control System for HVAC                       | 23 09 24-14 |
| 16 | 23 09 93   | Sequence of Operation for HVAC Controls                      | 23 09 93-6  |
| 17 | 23 21 13   | Hydronic Piping  | 23 21 13-10 |
| 18 | 23 21 23   | Hydronic Pumps   | 23 21 23-3  |
| 19 | 23 25 00   | HVAC Water Treatment   | 23 25 00-6  |
| 20 | 23 65 00   | Cooling Towers   | 23 65 00-3  |
| 21 |  |  |             |
| 22 | <b>DIVISION 26 – ELECTRICAL</b>                                |  |             |
| 23 | Section  | Title  |             |
| 24 | 26 05 00   | Common Work Results for Electrical                           | 26 05 00-6  |
| 25 | 26 05 02   | Electrical Demolition for Remodeling                         | 26 05 02-2  |
| 26 | 26 05 19   | Low-Voltage Electrical Power Conductors and Cables           | 26 05 19-5  |
| 27 | 26 05 23   | Control-Voltage Electrical Power Cables                      | 26 05 23-3  |
| 28 | 26 05 26   | Grounding and Bonding for Electrical Systems                 | 26 05 26-3  |
| 29 | 26 05 29   | Hangers and Supports for Electrical Systems                  | 26 05 29-4  |
| 30 | 26 05 33   | Raceway and Boxes for Electrical Systems                     | 26 05 33-7  |
| 31 | 26 05 53   | Identification for Electrical Systems                        | 26 05 53-3  |
| 32 | 26 08 00   | Commissioning of Electrical                                  | 26 08 00-26 |
| 33 | 26 27 02   | Equipment Wiring Systems                                     | 26 27 02-3  |
| 34 | 26 27 28   | Disconnect Switches  | 26 27 28-2  |
| 35 |  |  |             |
| 36 | <b>DRAWINGS – Bound Separately</b>                             |  |             |
| 37 | Title  |  | Sheets Thru |
| 38 |  |  |             |
| 39 | <u>GENERAL</u>   |  |             |
| 40 | TITLE SHEET  |  | T000        |
| 41 | SITE PLAN  |  | T100        |
| 42 |  |  |             |
| 43 | <u>ARCHITECTURAL</u>   |  |             |
| 44 | FIRST FLOOR PLAN   |  | A101        |
| 45 | 2ND FLOOR PLAN (3RD AND 4TH SIMILAR)                           |  | A102        |
| 46 | ROOF PLAN  |  | A103        |
| 47 | EXTERIOR ELEVATION AND SECTION                                 |  | A104        |
| 48 | SECTIONS AND DETAILS   |  | A105        |
| 49 |  |  |             |
| 50 | <u>HEATING, VENTILATING AND AIR CONDITIONING</u>               |  |             |
| 51 | MECHANICAL SYMBOLS AND ABBREVIATIONS                           |  | M001        |
| 52 | BASEMENT - MECHANICAL ROOM A17 - DEMOLITION – MECHANICAL       |  | M100        |
| 53 | PENTHOUSE - DEMOLITION – MECHANICAL                            |  | M105        |
| 54 | BASEMENT - MECHANICAL ROOM A17 - NEW CONSTRUCTION – MECHANICAL |  | M200        |
| 55 | FIRST FLOOR - NEW CONSTRUCTION – MECHANICAL                    |  | M201        |
| 56 | SECOND FLOOR - NEW CONSTRUCTION – MECHANICAL                   |  | M202        |
| 57 | PENTHOUSE - NEW CONSTRUCTION – MECHANICAL                      |  | M205        |

|    |  |      |
|----|--|------|
| 1  | CONDENSER WATER SYSTEM SCHEMATIC                               | M400 |
| 2  | MECHANICAL DETAILS   | M700 |
| 3  | MECHANICAL DETAILS   | M701 |
| 4  | MECHANICAL SCHEDULES   | M800 |
| 5  |  |      |
| 6  | <u>ELECTRICAL</u>  |      |
| 7  | ELECTRICAL SYMBOLS, ABBREVIATIONS, AND GENERAL NOTES           | E001 |
| 8  | BASEMENT - MECHANICAL ROOM A17 - DEMOLITION – ELECTRICAL       | E100 |
| 9  | PENTHOUSE - DEMOLITION – ELECTRICAL                            | E105 |
| 10 | BASEMENT - MECHANICAL ROOM A17 - NEW CONSTRUCTION – ELECTRICAL | E200 |
| 11 | PENTHOUSE - NEW CONSTRUCTION – ELECTRICAL                      | E205 |
| 12 | ELECTRICAL SCHEDULES   | E400 |
| 13 |  |      |
| 14 |  |      |
| 15 | ***  |      |