MULTI BUILDING BOILER REPLACEMENT
LINCOLN HILLS SCHOOL
DEPARTMENT OF CORRECTIONS
MERRILL, WISCONSIN
PROJECT NO. 21C1X MEP
PROJECT MANAGER - RONALD DANIEL
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
AUGUST 17, 2022

CONTRACTOR	BB or CC	DVB/ MBE	PLUMBING BASE BID NO. 3
J. F. Ahern Co. Fond du Lac, WI	BB		142,340.00
Wisconsin Mechanical Solutions, Inc. Mosinee, WI	BB		111,955.00

MULTI BUILDING BOILER REPLACEMENT
LINCOLN HILLS SCHOOL
DEPARTMENT OF CORRECTIONS
MERRILL, WISCONSIN
PROJECT NO. 21C1X MEP
PROJECT MANAGER - RONALD DANIEL
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
AUGUST 17, 2022

CONTRACTOR	BB or CC	DVB/ MBE	HVAC BASE BID NO. 4
Belonger Corporation, Inc. West Bend, WI	BB	X	1,584,000.00
Hurckman Mechanical Industries, Inc. Green Bay, WI	BB		1,789,650.00
J. F. Ahern Co. Fond du Lac, WI	BB		1,180,300.00
Wisconsin Mechanical Solutions, Inc. Mosinee, WI	BB		1,341,993.58

MULTI BUILDING BOILER REPLACEMENT
LINCOLN HILLS SCHOOL
DEPARTMENT OF CORRECTIONS
MERRILL, WISCONSIN
PROJECT NO. 21C1X MEP
PROJECT MANAGER - RONALD DANIEL
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
AUGUST 17, 2022

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL BASE BID NO. 5
E-Con Electric, Inc. Wisconsin Rapids, WI	BB		409,975.00
Van Ert Electric Company, Inc. Wausau, WI	BB		319,750.00

MULTI BUILDING BOILER REPLACEMENT
LINCOLN HILLS SCHOOL
DEPARTMENT OF CORRECTIONS
MERRILL, WISCONSIN
PROJECT NO. 21C1X MEP
PROJECT MANAGER - RONALD DANIEL
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
AUGUST 17, 2022

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT
Wisconsin Mechanical Solutions, Inc. Mosinee, WI	BB		3 & 4	1,438,945.00