

1	TABLE OF CONTENTS(8/2022)	
2		
3	Division Project No. 22D4X	
4		
5	BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-3
8		
9	Notice of Advertisement for Bids	A-2
10	Instructions to Bidders and Bid Form	PS-7
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-2
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp-8
25		
26		
27	TECHNICAL SPECIFICATIONS:	
28		
29	DIVISION 01	
30	Section Title	
31	01 74 19 Construction Waste Management	01 74 19-03
32	01 91 01 Commissioning Process – Level One	01 91 01-04
33		
34	DIVISION 02 – EXISTING CONDITIONS	
35	Section Title	
36	02 41 13 Demolition	02 41 13-04
37		
38	DIVISION 04 - MASONRY	
39	Section Title	
40	04 20 00 Unit Masonry	04 20 00-08
41		
42	DIVISION 07 - THERMAL AND MOISTURE PROTECTION	
43	Section Title	
44	07 21 00 Thermal Insulation	07 21 00-03
45	07 84 00 Fire Stopping	07 84 00-08
46	07 92 00 Joint Sealants	07 92 00-04
47		
48	DIVISION 08 - OPENINGS	
49	Section Title	
50	08 11 13 Hollow Metal Doors and Frames	08 11 13-05
51	08 71 11 Door Hardware	08 71 11-06
52		
53	DIVISION 09 - FINISHES	
54	Section Title	
55	09 91 14 Exterior Painting	09 91 14-02
56		
57		

1	DIVISION 21 – FIRE SUPPRESSION		
2	Section	Title	
3	21 05 00	Common Work Results for Fire Suppression	21 05 00-07
4	21 05 29	Hangers and Supports for Fire Suppression Piping and Equipment	21 05 29-05
5	21 08 00	Commissioning of Fire Suppression	21 08 00-10
6	21 10 00	Water-Based Fire Suppression Systems	21 10 00-11
7			
8	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
9	Section	Title	
10	23 05 00	Common Work Results for HVAC	23 05 00-05
11	23 05 15	Piping Specialties	23 05 15-02
12	23 05 23	General Duty-Valves for HVAC	23 05 23-03
13	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-04
14	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-05
15	23 07 00	HVAC Insulation	23 07 00-06
16	23 08 00	Commissioning of HVAC	23 08 00-24
17	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-06
18	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-02
19	23 21 13	Hydronic Piping	23 21 13-10
20	23 82 00	Heating and Cooling Terminal Units	23 82 00-02
21			
22	DIVISION 26 - ELECTRICAL		
23	Section	Title	
24	26 05 00	Common Work Results for Electrical	26 05 00-07
25	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-02
26	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
27	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-03
28	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-04
29	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-08
30	26 05 53	Identification for Electrical Systems	26 05 53-03
31	26 08 00	Commissioning of Electrical	26 08 00-26
32	26 27 28	Disconnect Switches	26 27 28-02
33	26 29 00	Low-Voltage Controllers	26 29 00-03
34			
35	DIVISION 28 – ELECTRONIC SAFETY AND SECURITY		
36	Section	Title	
37	28 08 00	Commissioning of Electronic Safety and Security	28 08 00-15
38	28 31 00	Fire Detection and Alarm	28 31 00-13
39			
40	DRAWINGS - Bound Separately		
41	Title		Sheets Thru
42	Title Sheet, Site Aerial		T100
43	Keyplans		A000
44	Architectural Work Plans		A100
45			
46	Fire Suppression, Abbreviations, Symbols and General Notes		F001
47	Fire Suppression – Demolition Partial Levels – P1 through P4		F100
48	Fire Suppression- New Work Partial Levels – P1 through P4		F110
49	Fire Suppression – New Work: Penthouse Pump Room and Valve Rooms Sections		F111
50	Fire Suppression Details and Schedules		F400
51			
52	Mechanical Symbols and Abbreviations		M001
53	Mechanical Piping New Construction – Parking Ramp Level P1		M100
54	Mechanical Piping New Construction – First Floor		M200
55	Mechanical Details		M300
56	Mechanical Schedules		M400
57			

1	Electrical New Construction – Parking Ramp Level P1
2	Electrical Schedules
3	
4	

E100
E400