

1	TABLE OF CONTENTS GPC BIDDERS (1/2023)	
2		
3	Division Project No. 22A2K	
4		
5	DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-5
8		
9	GPC BIDDING REQUIREMENTS	
10	GPC Invitation to Bid	A-2
11	GPC Instructions to Bidders	B-12
12	Bid Form – General Prime Contractor (GPC)	C-4
13	Sealed Bid Envelope Label	1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
16		
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
18	Request for Submittal Approval (DOA-4523)	1
19	Request for Subcontractors Approval (DOA-4225)	1
20		
21	CONTRACT FORMS	
22	Performance Bond 100% Form (DOA-4188)	2
23	Payment Bond 100% Form (DOA-4187)	2
24	Contract Form (DOA-4504)	2
25		
26	CONDITIONS OF THE CONTRACT	
27	Index to the General Conditions	1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
29	Supplementary General Conditions	SGC-1
30	Submittal Log	SL-2
31		
32	DIVISION 01	
33	General Requirements	GR-17
34	DHS – Contractor Site Access and Working Requirements	4
35	01 74 19 Construction Waste Management	4
36	01 91 01 Commissioning Process	4
37		
38	<u>SPECIFICATION VOLUME 2</u>	
39	DIVISION 02 – EXISTING CONDITIONS	
40	Section Title	
41	02 05 00 Common Work Results for Existing Conditions	4
42	02 41 13 Demolition	5
43	02 82 13 Asbestos Abatement	25
44		
45	DIVISION 03 – CONCRETE	
46	Section Title	
47	03 08 00 Commissioning of Concrete	6
48	03 30 00 Cast-In-Place Concrete	21
49		
50	DIVISION 04 – MASONRY	
51	Section Title	
52	04 08 00 Commissioning of Masonry	6
53	04 20 00 Unit Masonry	9
54		
55	DIVISION 05 – METALS	
56	Section Title	
57	05 12 00 Structural Steel Framing	10
58	05 31 00 Steel Decking	5

1	05 40 00	Cold-Formed Steel Framing	7
2	05 53 13	Bar Grating	6
3			
4	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
5	Section	Title	
6	06 10 53.01	Miscellaneous Rough Carpentry – Roofing	2
7			
8	DIVISION 07 – THERMAL AND MOISTURE PROTECTION		
9	Section	Title	
10	07 51 13	Built-Up Asphalt Roofing	15
11	07 51 13.1	Roofing Guarantee	2
12	07 63 00	Sheet Metal Roofing Specialties	5
13	07 84 00	Fire Stopping	9
14			
15	DIVISION 08 – OPENINGS		
16	Section	Title	
17	08 33 23	Commissioning of Exterior Building Envelope	5
18			
19	DIVISION 09 – FINISHES		
20	Section	Title	
21	09 51 33	Metal Ceilings	4
22	09 90 00	Painting and Coatings (Professional Line Products)	10
23			
24	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING		
25	Section	Title	
26	23 05 00	Common Work Results for MECHANICAL	7
27	23 05 13	Common Motor Requirements for HVAC Equipment	3
28	23 05 14	Variable Frequency Drives	5
29	23 05 15	Piping Specialties	5
30	23 05 23	General Duty Valves for HVAC	10
31	23 05 29	Hangers and Supports for HVAC Piping and Equipment	7
32	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	4
33	23 07 00	HVAC Insulation	10
34	23 08 00	Commissioning of HVAC	53
35	23 09 10	Instrumentation and Controls HMI	6
36	23 09 14	Pneumatic and Electric Controls	16
37	23 11 00	Facility Fuel Piping	7
38	23 15 13	General Service Compressed-Air Piping	5
39	23 22 13	Steam and Condensate Heating Piping	8
40	23 51 00	Breechings, Chimneys and Stacks	4
41	23 52 15	Boiler and Economizer Installation	8
42	23 53 10	Facility Conditioned Water Distribution Piping	6
43	23 55 50	Boiler and Economizer (Owner Pre-Purchased Equipment)	152
44			
45	DIVISION 26 – ELECTRICAL		
46	Section	Title	
47	26 05 00	Common Work Results for Electrical	7
48	26 05 02	Electrical Demolition for Remodeling	3
49	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	3
50	26 05 13	Medium-Voltage Cables	6
51	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
52	26 05 23	Control-Voltage Electrical Power Cables	3
53	26 05 26	Grounding and Bonding for Electrical Systems	3
54	26 05 29	Hangers and Supports for Electrical Systems	3
55	26 05 33	Raceway and Boxes for Electrical Systems	7
56	26 05 53	Identification for Electrical Systems	4
57	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	5

1	26 08 00	Commissioning of Electrical	50
2	26 12 16	Medium-Voltage Transformers, Dry Type (Indoor)	4
3	26 13 16	Medium-Voltage Fusible Interrupter Switchgear	5
4	26 18 23	Medium-Voltage Surge Arresters	2
5	26 22 00	Low-Voltage Transformers	3
6	26 24 16	Panelboards	4
7	26 27 02	Equipment Wiring Systems	3
8	26 27 13	Electricity Metering	5
9	26 27 26	Wiring Devices	3
10	26 27 28	Disconnect Switches	2
11	26 28 13	Fuses	1
12	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	3
13	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	5
14			
15	DRAWINGS – Bound Separately		
16	Title		Sheets Thru
17			
18	Title Sheet		T000
19	Sheet Index		T001
20			
21	First Floor Plan – Demoliton		A101
22	First Floor Plan – New Construction		A201
23	Roof Plan – New Construction		A202
24	Building Wall Sections, Elevations, and Details		A501
25			
26	Basement Plan – Asbestos Abatement – Area B		H100B
27	First Floor Plan – Asbestos Abatement – Area B		H101B
28	Mezzanine Plan – Asbestos Abatement – Area B		H102B
29	Upper Walkway Plan – Asbestos Abatement – Area B		H103B
30	Roof Plan – Asbestos Abatement – Area B		H104B
31	Original Plan – Boiler No. 2 – Front View		H400
32	Original Plan – Boiler No. 2 – Front View		H401
33	Original Plan – Boiler No. 2 – Side View		H402
34	Original Plan – Boiler No. 2 – Plan View		H403
35	Photographs – Asbestos Abatement/Demolition		H500
36			
37	Structural Notes		S001
38	Lower Level Demolition Plan – Area B		S100B
39	Main First Floor Demolition Plan – Area B		S101B
40	Main Lower Platform Demolition Plan – Area B		S102B
41	Main Mezzanine Floor Demolition Plan – Area B		S103B
42	Main Upper Walkway Demolition Plan – Area B		S104B
43	Main Upper Platform Demolition Plan – Area B		S105B
44	Main Roof Framing Demolition Plan – Area B		S106B
45	Main Foundaton Plan – Area B		S200B
46	Main First Floor Framing Plan – Area B		S201B
47	Main Mezzanine Floor Framing Plan – Area B		S202B
48	Main Mezzanine Dimension Plan – Area B		S202D
49	Main Upper Walkway Plan – Area B		S203B
50	Main Roof Framing Plan – Area B		S204B
51	Structrual Details		S800
52	Structural Details		S810
53	Structural Details		S811
54			
55	Mechanical Symbols, Abbreviations, Sheet Index		M000
56	Basement Plan – Demolition – Area B		M100B
57	First Floor Plan – Demolition – Area B		M101B

1	Mezzanine Plan – Demolition – Area B	M102B
2	Upper Walkway Plan – Demolition – Area B	M103B
3	Roof Plan – Demolition – Area B	M104B
4	Basement Plan – New Construction – Area B	M200B
5	First Floor Plan – New Construction – Area B	M201B
6	Mezzanine Plan – New Construction – Area B	M202B
7	Upper Walkway Plan – New Construction – Area B	M203B
8	Roof Plan – New Construction – Area B	M204B
9	Mechanical Sections	M300
10	Mechanical Sections	M301
11	Mechanical Sections	M302
12	Network Architecture	M400
13	Boiler 2 Demolition	M401
14	Boiler 6 P&ID Schematic	M404
15	Boiler 6 Instrument Schedule	M405
16	High Pressure Steam Demolition Schematic	M406
17	High Pressure Steam New Schematic	M407
18	Condensate Schematic	M408
19	Boiler Blow Down Demolition Schematic	M409
20	Boiler Blow Down New Schematic	M410
21	Boiler Feedwater Demolition Schematic	M411
22	Boiler Feedwater New Schematic	M412
23	Boiler Feedwater Instrument Schedule	M413
24	Low Pressure Steam Schematic	M414
25	Fuel Oil Schematic	M415
26	Compressed Air Schematic	M416
27	Natural Gas Schematic	M417
28	Chemical Treatment Schematic	M418
29	Mechanical Details	M500
30	Mechanical Details	M501
31	Mechanical Schedules	M600
32		
33	Symbols, Abbreviations & Sheet Index	E000
34	Basement Plan – Demolition – Area B	E100B
35	Basement Plan – Demolition – Chiller Plant – Area C	E100C
36	First Floor Plan – Demolition – Area B	E101B
37	First Floor Plan – Demolition – Chiller Plant – Area C	E101C
38	Mezzanine Plan – Demolition – Area A	E102A
39	Mezzanine Plan – Demolition – Area B	E102B
40	Coal Conveyor – Demolition Plan	E103
41	Upper Walkway Plan – Demolition – Area B	E103B
42	Basement Plan – New Construction – Area B	E200B
43	Basement Plan – New Construction – Area C	E200C
44	First Floor Plan – New Construction - Area A	E201A
45	First Floor Plan – New Construction – Area B	E201B
46	First Floor Plan – New Construction – Area C	E201C
47	Mezzanine Plan – New Construction – Area A	E202A
48	Mezzanine Plan – New Construction – Area B	E202B
49	Upper Walkway Plan – New Construction – Area B	E203B
50	One Line Diagram – Symbols and Feeder Schedules	E400
51	One Line Diagram	E401
52	One Line Diagram – Continued	E402
53	One Line Diagram – Continued	E403
54	One Line Diagram – Continued	E404
55	Electrical Details	E500
56	Electrical Schedules	E600
57	Electrical Schedules	E601

1	Basement Plan – New Construction – Area B – Egress Lighting Photometric Plan	E810-EP
2	Mezzanine Plan – New Construction – Area B – Egress Lighting Photometric Plan	E811-EP
3	Upper Walkway Plan – New Construction – Area B – Egress Lighting Photometric Plan	E812-EP
4		
5		
6	***	