

1	TABLE OF CONTENTS GPC BIDDERS (1/2023)	
2		
3	Division Project No. 22B30	
4		
5	DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-3
8		
9	GPC BIDDING REQUIREMENTS	
10	GPC Invitation to Bid	A-2
11	GPC Instructions to Bidders	B-12
12	Bid Form – General Prime Contractor (GPC)	C-3
13	Sealed Bid Envelope Label	1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
16		
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
18	Request for Submittal Approval (DOA-4523)	1
19	Request for Subcontractors Approval (DOA-4225)	1
20		
21	CONTRACT FORMS	
22	Performance Bond 100% Form (DOA-4188)	2
23	Payment Bond 100% Form (DOA-4187)	2
24	Contract Form (DOA-4504)	2
25		
26	CONDITIONS OF THE CONTRACT	
27	Index to the General Conditions	1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
29	Supplementary General Conditions	SGC-1
30	Submittal Log	SL-2
31		
32	DIVISION 01	
33	General Requirements	GR-15
34	DOC - Contractor Site Access and Working Requirements	6
35	DOC PREA Contractor Statement of Acknowledgment (DOC-2786)	1
36	DOC Security Clearance Background Check	1
37	A Guide for Volunteers and Contractors	2
38	01 74 19 Construction Waste Management	01 74 19-4
39	01 91 01 Commissioning Process	01 91 01-4
40		
41	VOLUME 2 SPECIFICATIONS	
42		
43	DIVISION 02 – EXISTING CONDITIONS	
44	Section Title	Pages Thru
45	02 41 13 Demolition	02 41 13-4
46		
47	DIVISION 03 - CONCRETE	
48	Section Title	Pages Thru
49	03 30 00 Cast-In-Place Concrete	03 30 00-15
50	03 35 00 Concrete Finishing - Interior	03 35 00-5
51		
52	DIVISION 07 - THERMAL AND MOISTURE PROTECTION	
53	Section Title	Pages Thru
54	07 59 00 Roof Maintenance and Repairs	07 59 00-5
55	07 84 00 Fire Stopping	07 84 00-9
56		
57		
58		

1	DIVISION 08 – OPENINGS		
2	Section	Title	Pages Thru
3	08 01 11	Maintenance of Doors and Frames	08 01 11-3
4			
5	DIVISION 09 - FINISHES		
6	Section	Title	Pages Thru
7	09 01 90	Maintenance of Painting and Coating	09 01 90-7
8	09 90 00	Painting and Coating	09 90 00-7
9			
10	DIVISION 22 - PLUMBING		
11	Section	Title	Pages Thru
12	22 05 00	Common Work Results for Plumbing	22 05 00-8
13	22 05 14	Plumbing Specialties	22 05 14-2
14	22 05 15	Piping Specialties	22 05 15-3
15	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-3
16	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
17	22 07 00	Plumbing Insulation	22 07 00-6
18	22 08 00	Commissioning of Plumbing	22 08 00-31
19	22 11 00	Facility Water Distribution	22 11 00-6
20	22 30 00	Plumbing Equipment	22 30 00-6
21			
22	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
23	Section	Title	Pages Thru
24	23 05 00	Common Work Results for HVAC	23 05 00-7
25	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-4
26	23 05 14	Variable Frequency Drives	23 05 14-6
27	23 05 15	Piping Specialties	23 05 15-6
28	23 05 23	General Duty Valves for HVAC Piping	23 05 23-5
29	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
30	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-3
31	23 05 93	Testing Adjusting and Balancing	23 05 93-5
32	23 07 00	HVAC Insulation	23 07 00-10
33	23 08 00	Commissioning of HVAC	23 08 00-91
34	23 09 14	Pneumatic and Electric Instrumentation and Controls	23 09 14-10
35	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-2
36	23 09 24	Direct Digital Control System for HVAC (Informational Only)	23 09 24-14
37	23 09 93	Sequence of Operations for HVAC Controls	23 09 93-6
38	23 11 00	Facility Fuel Piping	23 11 00-7
39	23 21 13	Hydronic Piping	23 21 13-11
40	23 21 23	Hydronic Pumps	23 21 23-4
41	23 25 00	HVAC Water Treatment	23 25 00-4
42	23 31 00	HVAC Ducts and Casings	23 31 00-6
43	23 51 00	Breechings, Chimneys and Stacks	23 51 00-2
44	23 52 00	Heating Boilers	23 52 00-5
45			
46	DIVISION 26 - ELECTRICAL		
47	Section	Title	Pages Thru
48	26 05 00	Common Work Results for Electrical	26 05 00-7
49	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
50	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
51	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
52	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-2
53	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
54	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-6
55	26 05 53	Identification for Electrical Systems	26 05 53-3
56	26 08 00	Commissioning of Electrical	26 08 00-36
57	26 27 02	Equipment Wiring Systems	26 27 02-3

1	26 27 26	Wiring Devices	26-27-26-3
2	26 27 28	Disconnect Switches	26-27-28-2
3	26 29 00	Low-Voltage Controllers	26-29-00-4
4	26 51 13	Interior Lighting Fixtures, Lamps and Ballasts	25-51-13-5
5			
6	DRAWINGS – Bound Separately		
7	Title		Sheets Thru
8	TITLE SHEET		T100
9	PROJECT PHASING NOTES		G100
10			
11	BOILER ROOM PLANS		A101
12	MEZZANINE PLAN		A102
13			
14	PLUMBING DEMO PLAN – BOILER ROOM		P101
15	PLUMBING PLAN – BOILER ROOM		P201
16	PLUMBING DETAILS		P301
17			
18	SYMBOLS, ABBREVIATIONS, LINETYPES		M100
19	MECHANICAL DEMO PLAN – BOILER ROOM		M101
20	MECHANICAL DEMO PLAN – MEZZANINE		M102
21	PHOTO SHEET		M103
22			
23	MECHANICAL PLAN – BOILER ROOM – PHASE 1		M200
24	MECHANICAL PLAN – BOILER ROOM – PHASES 2 AND 3		M201
25	MECHANICAL PLAN – MEZZANINE		M202
26			
27	MECHANICAL SECTION – BOILER ROOM		M301
28			
29	MECHANICAL DETAILS		M401
30	TEMPERATURE CONTROLS AND SCHEDULES		M501
31			
32	ELECTRICAL DEMO PLAN – BOILER ROOM		E101
33	ELECTRICAL FLOOR PLAN – BOILER ROOM		E201
34	ELECTRICAL SCHEDULES, SYMBOLS, AND DETAILS		E401
35			
36			
37			
38		***	