

1	TABLE OF CONTENTS GPC BIDDERS (1/2023)	
2	VOLUME 1	
3	Division Project No. 22E1Q	
4		
5	DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-2
8		
9	GPC BIDDING REQUIREMENTS	
10	GPC Invitation to Bid	A-2
11	GPC Instructions to Bidders	B-12
12	Bid Form – General Prime Contractor (GPC)	C-3
13	Sealed Bid Envelope Label	1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
16		
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
18	Request for Submittal Approval (DOA-4523)	1
19	Request for Subcontractors Approval (DOA-4225)	1
20		
21	CONTRACT FORMS	
22	Performance Bond 100% Form (DOA-4188)	2
23	Payment Bond 100% Form (DOA-4187)	2
24	Contract Form (DOA-4504)	2
25		
26	CONDITIONS OF THE CONTRACT	
27	Index to the General Conditions	1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
29	Supplementary General Conditions	SGC-1
30	Submittal Log	SL-1
31		
32	DIVISION 01	
33	General Requirements	GR-16
34	01 74 19 Construction Waste Management	01 74 19-3
35	01 91 01 Commissioning Process	01 91 01-4
36		
37	VOLUME 2	
38	DIVISION 02 – EXISTING CONDITIONS	
39	Section Title	
40	02 05 00 Common Work Results for Existing Conditions	02 05 00-4
41	02 41 13 Demolition	02 41 13-4
42		
43	DIVISION 03 – CONCRETE	
44	Section Title	
45	03 08 00 Commissioning of Concrete	03 08 00-6
46	03 53 00 Concrete Topping	03 53 00-4
47		
48	DIVISION 07 – THERMAL AND MOISTURE PROTECTION	
49	Section Title	
50	07 14 16 Fluid-Applied Waterproof Membrane	07 14 16-2
51	07 21 00 Thermal Insulation	07 21 00-2
52	07 84 00 Fire Stopping	07 84 00-9
53		
54	DIVISION 09 – FINISHES	
55	Section Title	
56	09 51 13 Acoustical Panel Ceilings	09 51 13-2
57	09 67 23 Resinous Flooring (Epoxy)	09 67 23-3
58	09 90 00 Painting and Coating	09 90 00-3

1	DIVISION 11 – EQUIPMENT	
2	Section Title	
3	11 40 00 Foodservice Equipment	11 40 00-12
4		
5	DIVISION 26 – ELECTRICAL	
6	Section Title	
7	26 05 00 Common Work Results for Electrical	26 05 00-7
8	26 05 02 Electrical Demolition for Remodeling	26 05 02-3
9	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
10	26 05 19 Low Voltage Electrical Power Conductors and Cable	26 05 19-4
11	26 05 23 Control Voltage Electrical Power Cables	26 05 23-3
12	26 05 26 Grounding and Bonding for Electrical Systems	26 05 26-2
13	26 05 29 Hangers and Supports for Electrical Systems	26 05 29-4
14	26 05 33 Raceway and Boxes for Electrical Systems	26 05 33-9
15	26 05 53 Identification for Electrical Systems	26 05 53-3
16	26 08 00 Commissioning of Electrical	26 08 00-33
17	26 24 16 Panelboards	26 24 16-2
18	26 27 02 Equipment Wiring Systems	26 27 02-4
19	26 27 26 Wiring Devices	26 27 26-4
20	26 27 28 Disconnect Switches	26 27 28-2
21	26 51 13 Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-7
22		
23	DRAWINGS – Bound Separately	
24	Title	Sheets Thru
25		
26	General	
27	Title Sheet, Index of Drawings, Project Location Maps	G101
28	Ground Floor Egress Plan, First Floor Egress Plan	G102
29		
30	Architectural	
31	Demo Plans	A201
32	Proposed Plans	A301
33	Proposed Sections, Demo Sections	A401
34	Proposed Details, Demo Details	A501
35		
36	Food Service	
37	Food Service Layout	FS1
38	Food Service Plumbing Rough-ins	FS2
39	Food Service Electrical Rough-0ins	FS3
40	Food Service Building Works Plan	FS4
41	Food Service MEP Schedule	FS5
42		
43	Electrical	
44	Electrical Second Floor Plan – Demolition	E101
45	Electrical Second Floor Plan – Remodel	E201
46	Electrical Schedules	E301
47		
48	***	