

1	<b>TABLE OF CONTENTS GPC BIDDERS (7/2023)</b>	
2		
3	Division Project No. <b>23C1A</b>	
4		
5		
6	<b>DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>	Pages Thru
7	TITLE PAGE	1
8	TABLE OF CONTENTS	TC-2
9		
10	<b>GPC BIDDING REQUIREMENTS</b>	
11	GPC Invitation to Bid	A-2
12	GPC Instructions to Bidders	B-11
13	Bid Form – General Prime Contractor (GPC)	C-4
14	Sealed Bid Envelope Label	1
15	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
17		
18	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
19	Request for Submittal Approval (DOA-4523)	1
20	Request for Subcontractors Approval (DOA-4225)	1
21		
22	<b>CONTRACT FORMS</b>	
23	Performance Bond 100% Form (DOA-4188)	2
24	Payment Bond 100% Form (DOA-4187)	2
25	Contract Form (DOA-4504)	2
26		
27	<b>CONDITIONS OF THE CONTRACT</b>	
28	Index to the General Conditions	1
29	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
30	Supplementary General Conditions	SGC-1
31	Submittal Log	SL-1
32		
33	<b>DIVISION 01</b>	
34	General Requirements	GR-15
35	01 74 19 Construction Waste Management	4
36	01 91 01 Commissioning Process	4
37		
38	<b><u>VOLUME 2</u></b>	
39	<b>DIVISION 02 – EXISTING CONDITIONS</b>	
40	02 32 00 Geotechnical Investigation	75
41		
42	<b>DIVISION 03 – CONCRETE</b>	
43	Section Title	
44	03 30 00 Cast-In-Place Concrete	17
45		
46	<b>DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING</b>	
47	Section Title	
48	23 05 00 Common Work Results for HVAC	4
49	23 05 23 General Duty Valves for HVAC	3
50	23 05 29 Hangers and Supports for HVAC Piping and Equipment	4
51	23 07 00 HVAC Insulation	7
52	23 08 00 Commissioning of HVAC	20
53	23 09 14 Pneumatic and Electric Controls	5
54	23 21 13 Hydronic Piping	10
55	23 22 13 Steam and Condensate Heating Plant	8
56		
57	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>	
58	Section Title	

1	30 05 00	Common Work Results for Exterior Work	4
2			
3		<b>DIVISION 31 – EARTHWORK</b>	
4	Section	Title	
5	31 10 00	Site Clearing	2
6	31 13 00	Selective Tree and Shrub Removal and Transplanting	2
7	31 13 16	Selective Tree and Shrub Protection and Trimming	7
8	31 22 16.15	Roadway Subgrade Preparation	4
9	31 23 16.13	Trenching	8
10	31 23 19	Dewatering	2
11	31 25 00	Erosion Control	4
12	31 41 16	Sheet Piling, Shoring and Bracing	4
13			
14		<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>	
15	Section	Title	
16	32 11 23.33	Dense Graded Base	3
17	32 12 16.13	Hot Mix Asphalt Paving	3
18	32 17 23	Pavement Markings	2
19	32 73 00	Stainless Steel Railing	3
20	32 91 13	Soil Preparation	4
21	32 92 00	Plants	9
22	32 92 23	Sodding	5
23			
24		<b>DIVISION 33 – UTILITIES</b>	
25	Section	Title	
26	33 61 13	Chilled Water and Condenser Water Utilities	13
27			
28		<b>DIVISION 34 - TRANSPORTATION</b>	
29	34 71 10	Motorized Traffic, Bike and Pedestrian Control	2
30			
31		<b>DRAWINGS – Bound Separately</b>	
32	Title		Sheets Thru
33	Title Sheet		T000
34	Construction Schedule and Sheet Index		T001
35	General Notes and Abbreviations		C000
36	Existing Site Plan		C001
37	Campus Chilled Water Distribution Plan – Demolition		C002
38	Campus Chilled Water Distribution Plan – New Construction		C003
39	Site Demolition Plan		C100
40	Site Demolition Plan		C101
41	Site Grading and Erosion Control Plan		C102
42	Traffic Control Plan		C103
43	Site Construction Details		C104
44	Site Construction Details		C105
45	Site Construction Details		C106
46	Chilled Water Site Plan and Profile		C310
47	Chilled Water Site Plan and Profile		C311
48	Chilled Water Site Plan and Profile		C312
49	Chilled Water Main Tie-in Plans		C350
50	Champions Hall Chilled Water Tie-in Plan and Section		C351
51	Chilled Water Details		C352
52	General Notes, Abbreviations, Schedules, and Details		M000
53	Trainer Natural Resources Building Roof Plan – New Construction		M100
54	Basement Level Champions Hall Plans and Section		M101
55			
56			
57		***	