

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (10/2022)**
 2 **VOLUME 2 of 2**

3
 4 Division Project No. **22C1M**

Pages Thru
 1
 TC-2

5
 6 **TITLE PAGE**
 7 **TABLE OF CONTENTS**

8
 9 **DIVISION 02 – EXISTING CONDITIONS**

| 10 | Section | Title | |
|----|----------|---|--------------|
| 11 | 02 05 00 | Common Work Results for Existing Conditions | 02 05 00 - 5 |
| 12 | 02 32 00 | Geo Technical Investigation | 02 32 00 - 1 |
| 13 | 02 41 13 | Demolition | 02 41 13 - 5 |

14
 15 **DIVISION 03 – CONCRETE**

| 16 | Section | Title | |
|----|----------|---------------------------|---------------|
| 17 | 03 08 00 | Commissioning of Concrete | 03 08 00 - 7 |
| 18 | 03 30 00 | Cast-In-Place Concrete | 03 30 00 - 14 |

19
 20 **DIVISION 26 – ELECTRICAL**

| 21 | Section | Title | |
|----|----------|--|---------------|
| 22 | 26 05 00 | Common Work Results for Electrical | 26 05 00 - 5 |
| 23 | 26 05 04 | Cleaning, Inspection and Testing of Electrical Equipment | 26 05 04 - 1 |
| 24 | 26 05 19 | Low-Voltage Electrical Power Conductors and Cables | 26 05 19 - 4 |
| 25 | 26 05 26 | Grounding and Bonding for Electrical Systems | 26 05 26 - 4 |
| 26 | 26 05 33 | Raceway and Boxes for Electrical Systems | 26 05 33 - 3 |
| 27 | 26 05 53 | Identification for Electrical Systems | 26 05 53 - 2 |
| 28 | 26 08 00 | Commissioning of Electrical | 26 08 00 - 26 |
| 29 | 26 56 29 | Site Lighting | 26 56 29 - 4 |

30
 31 **DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK**

| 32 | Section | Title | |
|----|----------|---------------------------------------|--------------|
| 33 | 30 05 00 | Common Work Results for Exterior Work | 30 05 00 - 5 |

34
 35 **DIVISION 31 – EARTHWORK**

| 36 | Section | Title | |
|----|-------------|------------------------------|-----------------|
| 37 | 31 10 00 | Site Clearing | 31 10 00 - 2 |
| 38 | 31 20 00 | Earthmoving | 31 20 00 - 5 |
| 39 | 31 22 16.15 | Roadway Subgrade Preparation | 31 22 16.15 - 4 |
| 40 | 31 23 16.13 | Trenching | 31 23 16.13 - 8 |
| 41 | 31 25 00 | Erosion Control | 31 25 00 - 4 |

42
 43 **DIVISION 32 – EXTERIOR IMPROVEMENTS**

| 44 | Section | Title | |
|----|-------------|------------------------------|-----------------|
| 45 | 32 11 23.33 | Dense Graded Base | 32 11 23.33 - 4 |
| 46 | 32 12 16.13 | Plant Mix Asphalt Paving | 32 12 16.13 - 3 |
| 47 | 32 17 23 | Pavement Markings | 32 17 23 - 1 |
| 48 | 32 31 13 | Chain Link Fencing and Gates | 32 31 13 - 8 |
| 49 | 32 91 13 | Soil Preparation | 32 91 13 - 4 |
| 50 | 32 92 19 | Seeding | 32 92 19 - 3 |

51
 52 **DIVISION 33 – UTILITIES**

| 53 | Section | Title | |
|----|----------|----------------------------|---------------|
| 54 | 33 08 00 | Commissioning of Utilities | 33 08 00 - 11 |
| 55 | 33 40 00 | Storm Drainage Utilities | 33 40 00 - 9 |

56
 57

1 **DIVISION 34 – TRANSPORTATION**

2 Section Title
3 34 71 10 Motorized Traffic, Bike, and Pedestrian Control 34 71 10 - 2

4
5 **DRAWINGS - Bound Separately**

| 6 Title | 7 | 8 Sheets Thru |
|-----------------------------|---|---------------|
| 8 Title Sheet | | T100 |
| 9 Existing Conditions Plan | | C001 |
| 10 Demolition Plan | | C002 |
| 11 Site Layout Plan | | C100 |
| 12 Site Plan Details | | C101 |
| 13 Storm Sewer Utility Plan | | C200 |
| 14 Grading Plan | | C300 |
| 15 Erosion Control Plan | | C400 |
| 16 Civil Details | | C500 |
| 17 Civil Details | | C501 |
| 18 Civil Details | | C502 |
| 19 Civil Details | | C503 |
| 20 Civil Details | | C504 |
| 21 Civil Details | | C505 |
| 22 Civil Details | | C506 |
| 23 Civil Details | | C507 |
| 24 Civil Details | | C508 |
| 25 Lighting Plan | | E100 |
| 26 Lighting Plan Details | | E101 |

27
28
29 ***