

1	TABLE OF CONTENTS GPC BIDDERS (6/2021)	
2		
3		
4	Division Project No. 20A1D	
5		
6	VOLUME 1	
7		
8	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
9	TITLE PAGE	1
10	TABLE OF CONTENTS	TC-3
11		
12	GPC BIDDING REQUIREMENTS	
13	GPC Invitation to Bid	A-2
14	GPC Instructions to Bidders	B-11
15	Bid Form – General Prime Contractor (GPC)	C-3
16	Sealed Bid Envelope Label	1
17	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	BB-1
18	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
19		
20	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
21	Request for Submittal Approval (DOA-4523)	1
22	Request for Subcontractors Approval (DOA-4225)	1
23		
24	CONTRACT FORMS	
25	Performance Bond 100% Form (DOA-4188)	2
26	Payment Bond 100% Form (DOA-4187)	2
27	Contract Form (DOA-4504)	2
28		
29	CONDITIONS OF THE CONTRACT	
30	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
31	Supplementary General Conditions	SGC-1
32	Submittal Log	SL-2
33		
34	DIVISION 01	
35	General Requirements	GR-21
36	01 74 19 Construction Waste Management	01 74 19-3
37	01 91 01 Commissioning Process	01 91 01-4
38		
39	VOLUME 2	
40		
41	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING	
42	Section Title	Pages Thru
43	23 05 00 Common Work Results for HVAC	23 05 00-6
44	23 05 29 Hangers and Supports for HVAC Piping and Equipment	23 05 29-3
45	23 08 00 Commissioning of HVAC	23 08 00-33
46	23 09 14 Pneumatic and Electric Controls	23 09 14-10
47	23 09 15 Direct Digital Control Input/Output Point Summary Tables	23 09 15-10
48	23 09 23 DDC System for HVAC	23 09 23-15
49	23 09 93 Sequence of Operation for HVAC Controls	23 09 93-8
50	23 84 13 Humidifiers	23 84 13-2
51		
52	DIVISION 26 - ELECTRICAL	
53	Section Title	Pages Thru
54	26 05 00 Common Work Results for Electrical	26 05 00-7
55	26 05 02 Electrical Demolition for Remodeling	26 05 02-2
56	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
57	26 05 19 Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
58	26 05 23 Control Voltage Electrical Cables	26 05 23-3

1	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-2
2	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
3	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
4	26 05 43	Underground Ducts and Raceways	26 05 43-3
5	26 05 53	Identification for Electrical Systems	26 05 53-3
6	26 08 00	Commissioning of Electrical	26 08 00-26
7	26 24 16	Panelboards	26 24 16-2
8	26 27 13	Electricity Metering	26 27 13-5
9			
10	DIVISION 27 – COMMUNICATIONS		
11	Section	Title	Pages Thru
12	27 10 00	Structured Cabling	27 10 00-15
13			
14	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
15	Section	Title	Pages Thru
16	30 05 00	Common Work Results for all Exterior Work	30 05 00-4
17			
18	DIVISION 31 – EARTHWORK		
19	Section	Title	Pages Thru
20	31 23 16.13	Trenching	31 23 16.13-7
21			
22	DIVISION 32 – EXTERIOR IMPROVEMENTS		
23	Section	Title	Pages Thru
24	32 92 19	Seeding	32 92 19-3
25			
26	DRAWINGS - Bound Separately		
27		Title	Sheets Thru
28			
29	<u>GENERAL</u>		
30	TITLE SHEET		T100
31			
32	<u>MECHANICAL</u>		
33	BUILDING 1,2 PARTIAL FLOOR PLANS–CONTROLS–DEMOLITION AND NEW WORK		M101
34	BUILDING 6,7 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK		M102
35	BUILDING 12 FLOOR PLAN-CONTROLS-DEMOLITION AND NEW WORK		M103
36	BUILDING 15,20 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK		M104
37	BUILDING 23 FLOOR PLAN-CONTROLS-DEMOLITION AND NEW WORK		M105
38	BUILDING 28,37 FLOOR PLANS-CONTROLS – DEMOLITION AND NEW WORK		M106
39	BUILDING 38,39 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK		M107
40	BUILDING 40,42 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK		M108
41	BUILDING 41 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK		M109
42	BUILDING 50 PARTIAL FIRST FLOOR PLAN – CONTROLS – DEMOLITION		
43	AND NEW WORK		M110
44	BUILDING 101 FLOOR PLANS – MECHANICAL AND CONTROLS – DEMOLITION		
45	AND NEW WORK		M111
46	BUILDING 118-125 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK		M112
47	BUILDING 204-209, 214-217 FLOOR PLANS – CONTROLS – DEMOLITION		
48	AND NEW WORK		M113
49	BUILDING 210, 211 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK		M114
50	BUILDING 212,213,218,219 FLOOR PLANS – CONTROLS – DEMOLITION		
51	AND NEW WORK		M115
52	BUILDING 629 FIRST FLOOR PLAN AND GENERATOR ENCLOSURE – CONTROLS -		
53	DEMOLITION AND NEW WORK		M116
54	MECHANICAL SCHEDULES		M500
55			

1	<u>ELECTRICAL</u>	
2	BUILDING 1,2 PARTIAL FLOOR PLANS–ELECTRICAL–DEMOLITION AND NEW WORK	E101
3	BUILDING 6,7 FLOOR PLANS-ELECTRICAL- DEMOLITION AND NEW WORK	E102
4	BUILDING 12 FLOOR PLAN - ELECTRICAL - DEMOLITION AND NEW WORK	E103
5	BUILDING 15,20 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E104
6	BUILDING 23 FLOOR PLAN - ELECTRICAL - DEMOLITION AND NEW WORK	E105
7	BUILDING 28,37 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E106
8	BUILDING 38,39 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E107
9	BUILDING 40,42 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E108
10	BUILDING 41 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E109
11	BUILDING 50 PARTIAL FIRST FLOOR PLAN – ELECTRICAL – DEMOLITION	
12	AND NEW WORK	E110
13	BUILDING 101 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E111
14	BUILDING 118-125 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E112
15	BUILDING 204-209, 214-217 FLOOR PLANS – ELECTRICAL – DEMOLITION	
16	AND NEW WORK	E113
17	BUILDING 210, 211 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E114
18	BUILDING 212,213,218,219 FLOOR PLANS – ELECTRICAL – DEMOLITION	
19	AND NEW WORK	E115
20	BUILDING 629 FIRST FLOOR PLAN AND GENERATOR ENCLOSURE – ELECTRICAL -	
21	DEMOLITION AND NEW WORK	E116
22	ELECTRICAL DETAILS	E500
23		
24		
25		
26	***	