

1	TABLE OF CONTENTS MEP BIDDERS (Rev 6/2021)		
2			
3			
4	Division Project No. 20A1D		
5			
6	VOLUME 1		
7			
8	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
9	TITLE PAGE		1
10	TABLE OF CONTENTS		TC-3
11			
12	MEP BIDDING REQUIREMENTS		
13	MEP Invitation to Bid		A-2
14	MEP Instructions to Bidders		B-10
15	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-5
16	Sealed Bid Envelope Label		1
17	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		BB-1
18	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
19			
20	DIVISION 01		
21	General Requirements		GR-20
22	01 74 19 Construction Waste Management		01 74 19-3
23	01 91 01 Commissioning Process		01 91 01-4
24			
25	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
26	DOCUMENTS		
27	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
28	Request for Submittal Approval (DOA-4523)		1
29	Request for Subcontractors Approval (DOA-4225)		1
30			
31	CONTRACT FORMS		
32	Performance Bond Form (DOA-4188)		2
33	Payment Bond Form (DOA-4187)		2
34	Contract Form (DOA-4504)		2
35			
36	CONDITIONS OF THE CONTRACT		
37	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
38	Supplementary General Conditions		SGC-1
39	Submittal Log		SL-1
40			
41	VOLUME 2		
42			
43	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
44	Section	Title	Pages Thru
45	23 05 00	Common Work Results for HVAC	23 05 00-6
46	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-3
47	23 08 00	Commissioning of HVAC	23 08 00-33
48	23 09 14	Pneumatic and Electric Controls	23 09 14-10
49	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-10
50	23 09 23	DDC System for HVAC	23 09 23-15
51	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-8
52	23 84 13	Humidifiers	23 84 13-2
53			

1	DIVISION 26 - ELECTRICAL		
2	Section	Title	Pages Thru
3	26 05 00	Common Work Results for Electrical	26 05 00-7
4	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
5	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
6	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
7	26 05 23	Control Voltage Electrical Cables	26 05 23-3
8	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-2
9	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
10	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
11	26 05 43	Underground Ducts and Raceways	26 05 43-3
12	26 05 53	Identification for Electrical Systems	26 05 53-3
13	26 08 00	Commissioning of Electrical	26 08 00-26
14	26 24 16	Panelboards	26 24 16-2
15	26 27 13	Electricity Metering	26 27 13-5
16			
17	DIVISION 27 – COMMUNICATIONS		
18	Section	Title	Pages Thru
19	27 10 00	Structured Cabling	27 10 00-15
20			
21	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
22	Section	Title	Pages Thru
23	30 05 00	Common Work Results for all Exterior Work	30 05 00-4
24			
25	DIVISION 31 – EARTHWORK		
26	Section	Title	Pages Thru
27	31 23 16.13	Trenching	31 23 16.13-7
28			
29	DIVISION 32 – EXTERIOR IMPROVEMENTS		
30	Section	Title	Pages Thru
31	32 92 19	Seeding	32 92 19-3
32			
33	DRAWINGS - Bound Separately		
34		Title	Sheets Thru
35			
36	<u>GENERAL</u>		
37		TITLE SHEET	T100
38			
39	<u>MECHANICAL</u>		
40	BUILDING 1,2	PARTIAL FLOOR PLANS–CONTROLS–DEMOLITION AND NEW WORK	M101
41	BUILDING 6,7	FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK	M102
42	BUILDING 12	FLOOR PLAN-CONTROLS-DEMOLITION AND NEW WORK	M103
43	BUILDING 15,20	FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK	M104
44	BUILDING 23	FLOOR PLAN-CONTROLS-DEMOLITION AND NEW WORK	M105
45	BUILDING 28,37	FLOOR PLANS-CONTROLS – DEMOLITION AND NEW WORK	M106
46	BUILDING 38,39	FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK	M107
47	BUILDING 40,42	FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK	M108
48	BUILDING 41	FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK	M109
49	BUILDING 50	PARTIAL FIRST FLOOR PLAN – CONTROLS – DEMOLITION	
50		AND NEW WORK	M110
51	BUILDING 101	FLOOR PLANS – MECHANICAL AND CONTROLS – DEMOLITION	
52		AND NEW WORK	M111
53	BUILDING 118-125	FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK	M112
54	BUILDING 204-209, 214-217	FLOOR PLANS – CONTROLS – DEMOLITION	
55		AND NEW WORK	M113
56	BUILDING 210, 211	FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK	M114

1	BUILDING 212,213,218,219 FLOOR PLANS – CONTROLS – DEMOLITION	
2	AND NEW WORK	M115
3	BUILDING 629 FIRST FLOOR PLAN AND GENERATOR ENCLOSURE – CONTROLS -	
4	DEMOLITION AND NEW WORK	M116
5	MECHANICAL SCHEDULES	M500
6		
7	<u>ELECTRICAL</u>	
8	BUILDING 1,2 PARTIAL FLOOR PLANS–ELECTRICAL–DEMOLITION AND NEW WORK	E101
9	BUILDING 6,7 FLOOR PLANS-ELECTRICAL- DEMOLITION AND NEW WORK	E102
10	BUILDING 12 FLOOR PLAN - ELECTRICAL - DEMOLITION AND NEW WORK	E103
11	BUILDING 15,20 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E104
12	BUILDING 23 FLOOR PLAN - ELECTRICAL - DEMOLITION AND NEW WORK	E105
13	BUILDING 28,37 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E106
14	BUILDING 38,39 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E107
15	BUILDING 40,42 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E108
16	BUILDING 41 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E109
17	BUILDING 50 PARTIAL FIRST FLOOR PLAN – ELECTRICAL – DEMOLITION	
18	AND NEW WORK	E110
19	BUILDING 101 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E111
20	BUILDING 118-125 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E112
21	BUILDING 204-209, 214-217 FLOOR PLANS – ELECTRICAL – DEMOLITION	
22	AND NEW WORK	E113
23	BUILDING 210, 211 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E114
24	BUILDING 212,213,218,219 FLOOR PLANS – ELECTRICAL – DEMOLITION	
25	AND NEW WORK	E115
26	BUILDING 629 FIRST FLOOR PLAN AND GENERATOR ENCLOSURE – ELECTRICAL -	
27	DEMOLITION AND NEW WORK	E116
28	ELECTRICAL DETAILS	E500
29		
30		
31		
32		
33	***	