

| | | |
|----|---|-------------|
| 1 | TABLE OF CONTENTS GPC BIDDERS (6/2021) | |
| 2 | | |
| 3 | | |
| 4 | Division Project No. 20A1D | |
| 5 | | |
| 6 | VOLUME 1 | |
| 7 | | |
| 8 | DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS | Pages Thru |
| 9 | TITLE PAGE | 1 |
| 10 | TABLE OF CONTENTS | TC-3 |
| 11 | | |
| 12 | GPC BIDDING REQUIREMENTS | |
| 13 | GPC Invitation to Bid | A-2 |
| 14 | GPC Instructions to Bidders | B-11 |
| 15 | Bid Form – General Prime Contractor (GPC) | C-3 |
| 16 | Sealed Bid Envelope Label | 1 |
| 17 | General Prime Contractor (GPC) Bid Bond Form (DOA-4190) | BB-1 |
| 18 | Designation of Confidential and Proprietary Information Form (DOA-3027) | 1 |
| 19 | | |
| 20 | Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266) | 2 |
| 21 | Request for Submittal Approval (DOA-4523) | 1 |
| 22 | Request for Subcontractors Approval (DOA-4225) | 1 |
| 23 | | |
| 24 | CONTRACT FORMS | |
| 25 | Performance Bond 100% Form (DOA-4188) | 2 |
| 26 | Payment Bond 100% Form (DOA-4187) | 2 |
| 27 | Contract Form (DOA-4504) | 2 |
| 28 | | |
| 29 | CONDITIONS OF THE CONTRACT | |
| 30 | General Conditions of the General Prime Contractor Contract (DOA-4193P) | 34 |
| 31 | Supplementary General Conditions | SGC-1 |
| 32 | Submittal Log | SL-2 |
| 33 | | |
| 34 | DIVISION 01 | |
| 35 | General Requirements | GR-21 |
| 36 | 01 74 19 Construction Waste Management | 01 74 19-3 |
| 37 | 01 91 01 Commissioning Process | 01 91 01-4 |
| 38 | | |
| 39 | VOLUME 2 | |
| 40 | | |
| 41 | DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING | |
| 42 | Section Title | Pages Thru |
| 43 | 23 05 00 Common Work Results for HVAC | 23 05 00-6 |
| 44 | 23 05 29 Hangers and Supports for HVAC Piping and Equipment | 23 05 29-3 |
| 45 | 23 08 00 Commissioning of HVAC | 23 08 00-33 |
| 46 | 23 09 14 Pneumatic and Electric Controls | 23 09 14-10 |
| 47 | 23 09 15 Direct Digital Control Input/Output Point Summary Tables | 23 09 15-10 |
| 48 | 23 09 23 DDC System for HVAC | 23 09 23-15 |
| 49 | 23 09 93 Sequence of Operation for HVAC Controls | 23 09 93-8 |
| 50 | 23 84 13 Humidifiers | 23 84 13-2 |
| 51 | | |
| 52 | DIVISION 26 - ELECTRICAL | |
| 53 | Section Title | Pages Thru |
| 54 | 26 05 00 Common Work Results for Electrical | 26 05 00-7 |
| 55 | 26 05 02 Electrical Demolition for Remodeling | 26 05 02-2 |
| 56 | 26 05 04 Cleaning, Inspection and Testing of Electrical Equipment | 26 05 04-2 |
| 57 | 26 05 19 Low-Voltage Electrical Power Conductors and Cables | 26 05 19-4 |
| 58 | 26 05 23 Control Voltage Electrical Cables | 26 05 23-3 |

| | | | |
|----|--|--|---------------|
| 1 | 26 05 26 | Grounding and Bonding for Electrical Systems | 26 05 26-2 |
| 2 | 26 05 29 | Hangers and Supports for Electrical Systems | 26 05 29-4 |
| 3 | 26 05 33 | Raceway and Boxes for Electrical Systems | 26 05 33-7 |
| 4 | 26 05 43 | Underground Ducts and Raceways | 26 05 43-3 |
| 5 | 26 05 53 | Identification for Electrical Systems | 26 05 53-3 |
| 6 | 26 08 00 | Commissioning of Electrical | 26 08 00-26 |
| 7 | 26 24 16 | Panelboards | 26 24 16-2 |
| 8 | 26 27 13 | Electricity Metering | 26 27 13-5 |
| 9 | | | |
| 10 | DIVISION 27 – COMMUNICATIONS | | |
| 11 | Section | Title | Pages Thru |
| 12 | 27 10 00 | Structured Cabling | 27 10 00-15 |
| 13 | | | |
| 14 | DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK | | |
| 15 | Section | Title | Pages Thru |
| 16 | 30 05 00 | Common Work Results for all Exterior Work | 30 05 00-4 |
| 17 | | | |
| 18 | DIVISION 31 – EARTHWORK | | |
| 19 | Section | Title | Pages Thru |
| 20 | 31 23 16.13 | Trenching | 31 23 16.13-7 |
| 21 | | | |
| 22 | DIVISION 32 – EXTERIOR IMPROVEMENTS | | |
| 23 | Section | Title | Pages Thru |
| 24 | 32 92 19 | Seeding | 32 92 19-3 |
| 25 | | | |
| 26 | DRAWINGS - Bound Separately | | |
| 27 | | Title | Sheets Thru |
| 28 | | | |
| 29 | <u>GENERAL</u> | | |
| 30 | TITLE SHEET | | T100 |
| 31 | | | |
| 32 | <u>MECHANICAL</u> | | |
| 33 | BUILDING 1,2 PARTIAL FLOOR PLANS–CONTROLS–DEMOLITION AND NEW WORK | | M101 |
| 34 | BUILDING 6,7 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK | | M102 |
| 35 | BUILDING 12 FLOOR PLAN-CONTROLS-DEMOLITION AND NEW WORK | | M103 |
| 36 | BUILDING 15,20 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK | | M104 |
| 37 | BUILDING 23 FLOOR PLAN-CONTROLS-DEMOLITION AND NEW WORK | | M105 |
| 38 | BUILDING 28,37 FLOOR PLANS-CONTROLS – DEMOLITION AND NEW WORK | | M106 |
| 39 | BUILDING 38,39 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK | | M107 |
| 40 | BUILDING 40,42 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK | | M108 |
| 41 | BUILDING 41 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK | | M109 |
| 42 | BUILDING 50 PARTIAL FIRST FLOOR PLAN – CONTROLS – DEMOLITION | | |
| 43 | AND NEW WORK | | M110 |
| 44 | BUILDING 101 FLOOR PLANS – MECHANICAL AND CONTROLS – DEMOLITION | | |
| 45 | AND NEW WORK | | M111 |
| 46 | BUILDING 118-125 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK | | M112 |
| 47 | BUILDING 204-209, 214-217 FLOOR PLANS – CONTROLS – DEMOLITION | | |
| 48 | AND NEW WORK | | M113 |
| 49 | BUILDING 210, 211 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK | | M114 |
| 50 | BUILDING 212,213,218,219 FLOOR PLANS – CONTROLS – DEMOLITION | | |
| 51 | AND NEW WORK | | M115 |
| 52 | BUILDING 629 FIRST FLOOR PLAN AND GENERATOR ENCLOSURE – CONTROLS - | | |
| 53 | DEMOLITION AND NEW WORK | | M116 |
| 54 | MECHANICAL SCHEDULES | | M500 |
| 55 | | | |

| | | |
|----|--|------|
| 1 | <u>ELECTRICAL</u> | |
| 2 | BUILDING 1,2 PARTIAL FLOOR PLANS–ELECTRICAL–DEMOLITION AND NEW WORK | E101 |
| 3 | BUILDING 6,7 FLOOR PLANS-ELECTRICAL- DEMOLITION AND NEW WORK | E102 |
| 4 | BUILDING 12 FLOOR PLAN - ELECTRICAL - DEMOLITION AND NEW WORK | E103 |
| 5 | BUILDING 15,20 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK | E104 |
| 6 | BUILDING 23 FLOOR PLAN - ELECTRICAL - DEMOLITION AND NEW WORK | E105 |
| 7 | BUILDING 28,37 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK | E106 |
| 8 | BUILDING 38,39 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK | E107 |
| 9 | BUILDING 40,42 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK | E108 |
| 10 | BUILDING 41 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK | E109 |
| 11 | BUILDING 50 PARTIAL FIRST FLOOR PLAN – ELECTRICAL – DEMOLITION | |
| 12 | AND NEW WORK | E110 |
| 13 | BUILDING 101 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK | E111 |
| 14 | BUILDING 118-125 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK | E112 |
| 15 | BUILDING 204-209, 214-217 FLOOR PLANS – ELECTRICAL – DEMOLITION | |
| 16 | AND NEW WORK | E113 |
| 17 | BUILDING 210, 211 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK | E114 |
| 18 | BUILDING 212,213,218,219 FLOOR PLANS – ELECTRICAL – DEMOLITION | |
| 19 | AND NEW WORK | E115 |
| 20 | BUILDING 629 FIRST FLOOR PLAN AND GENERATOR ENCLOSURE – ELECTRICAL - | |
| 21 | DEMOLITION AND NEW WORK | E116 |
| 22 | ELECTRICAL DETAILS | E500 |
| 23 | | |
| 24 | | |
| 25 | | |
| 26 | *** | |