2 Division Project No. 20A1D				
TABLE OF CONTENTS Division Project No. 20A1D				
3				
4 <u>VOLUME 2</u>	Pages Thru			
5 TITLE PAGE	1			
6 TABLE OF CONTENTS	TC-2			
7				
8 DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING				
9 Section Title	Pages Thru			
10 23 05 00 Common Work Results for HVAC	23 05 00-6			
11 23 05 29 Hangers and Supports for HVAC Piping and Equipment	23 05 29-3			
12 23 08 00 Commissioning of HVAC	23 08 00-33			
13 23 09 14 Pneumatic and Electric Controls	23 09 14-10			
14 23 09 15 Direct Digital Control Input/Output Point Summary Tables	23 09 15-10			
15 23 09 23 DDC System for HVAC	23 09 23-15			
16 23 09 93 Sequence of Operation for HVAC Controls	23 09 93-8			
17 23 84 13 Humidifiers	23 84 13-2			
18				
19 DIVISION 26 – ELECTRICAL				
20 Section Title	Pages Thru			
21 26 05 00 Common Work Results for Electrical	26 05 00-7			
22 26 05 02 Electrical Demolition for Remodeling	26 05 02-2			
23 26 05 04 Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2			
24 26 05 19 Low-Voltage Electrical Power Conductors and Cables	26 05 19-4			
25 26 05 23 Control Voltage Electrical Cables	26 05 23-3			
26 26 05 26 Grounding and Bonding for Electrical Systems	26 05 26-2			
27 26 05 29 Hangers and Supports for Electrical Systems	26 05 29-4			
28 26 05 33 Raceway and Boxes for Electrical Systems	26 05 33-7			
29 26 05 43 Underground Ducts and Raceways	26 05 43-3			
30 26 05 53 Identification for Electrical Systems	26 05 53-3			
31 26 08 00 Commissioning of Electrical	26 08 00-26			
32 26 24 16 Panelboards	26 24 16-2			
33 26 27 13 Electricity Metering	26 27 13-5			
34 35 DIVISION 27 – COMMUNICATIONS				
DIVISION 27 – COMMUNICATIONS				
36 Section Title	Pages Thru			
37 27 10 00 Structured Cabling	27 10 00-15			
38				
39 DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK				
40 Section Title	Pages Thru			
41 30 05 00 Common Work Results for all Exterior Work	30 05 00-4			
42				
43 DIVISION 31 – EARTHWORK				
44 Section Title	Pages Thru			
45 31 23 16.13 Trenching 46	31 23 16.13-7			
47 DIVISION 32 – EXTERIOR IMPROVEMENTS				
48 Section Title	Pages Thru			
49 32 92 19 Seeding	32 92 19-3			
50				

1	DRAWINGS – Bound Separately	
2	Title	heets Thru
3		
4	GENERAL	
5	TITLE SHEET	T100
6		
7	<u>MECHANICAL</u>	
8	BUILDING 1,2 PARTIAL FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WOR	
9	BUILDING 6,7 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK	M102
10	BUILDING 12 FLOOR PLAN-CONTROLS-DEMOLITION AND NEW WORK	M103
11	BUILDING 15,20 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK	M104
12	BUILDING 23 FLOOR PLAN-CONTROLS-DEMOLITION AND NEW WORK	M105
13	BUILDING 28,37 FLOOR PLANS-CONTROLS – DEMOLITION AND NEW WORK	M106
14	BUILDING 38,39 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK	M107
15	BUILDING 40,42 FLOOR PLANS-CONTROLS-DEMOLITION AND NEW WORK	M108
16	BUILDING 41 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK	M109
17	BUILDING 50 PARTIAL FIRST FLOOR PLAN – CONTROLS – DEMOLITION	
18	AND NEW WORK	M110
19	BUILDING 101 FLOOR PLANS – MECHANICAL AND CONTROLS – DEMOLITION	
20	AND NEW WORK	M111
21	BUILDING 118-125 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK	M112
22	BUILDING 204-209, 214-217 FLOOR PLANS – CONTROLS – DEMOLITION	3.61.10
23	AND NEW WORK	M113
24	BUILDING 210, 211 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK	M114
25	BUILDING 212,213,218,219 FLOOR PLANS – CONTROLS – DEMOLITION AND NEW WORK	M115
26 27		M115
28	BUILDING 629 FIRST FLOOR PLAN AND GENERATOR ENCLOSURE – CONTROLS - DEMOLITION AND NEW WORK	- M116
29	MECHANICAL SCHEDULES	M500
30	MECHANICAL SCHEDULES	WIJOU
31	ELECTRICAL	
32	BUILDING 1,2 PARTIAL FLOOR PLANS-ELECTRICAL-DEMOLITION AND NEW WO	ORK E101
33	BUILDING 6,7 FLOOR PLANS-ELECTRICAL- DEMOLITION AND NEW WORK	E102
34	BUILDING 12 FLOOR PLAN - ELECTRICAL - DEMOLITION AND NEW WORK	E103
35	BUILDING 15,20 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E104
36	BUILDING 23 FLOOR PLAN - ELECTRICAL - DEMOLITION AND NEW WORK	E105
37	BUILDING 28,37 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E106
38	BUILDING 38,39 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E107
39	BUILDING 40,42 FLOOR PLANS - ELECTRICAL - DEMOLITION AND NEW WORK	E108
40	BUILDING 41 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E109
41	BUILDING 50 PARTIAL FIRST FLOOR PLAN – ELECTRICAL – DEMOLITION	
42	AND NEW WORK	E110
43	BUILDING 101 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORK	E111
44	BUILDING 118-125 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WORL	
45	BUILDING 204-209, 214-217 FLOOR PLANS – ELECTRICAL – DEMOLITION	
46	AND NEW WORK	E113
47	BUILDING 210, 211 FLOOR PLANS – ELECTRICAL – DEMOLITION AND NEW WOR	K E114
48	BUILDING 212,213,218,219 FLOOR PLANS – ELECTRICAL – DEMOLITION	
49	AND NEW WORK	E115
50	BUILDING 629 FIRST FLOOR PLAN AND GENERATOR ENCLOSURE – ELECTRICAL	L -
51	DEMOLITION AND NEW WORK	E116
52	ELECTRICAL DETAILS	E500
53		
54		

55

		CECCETON 44 05 00			
1 2	SECTION 23 05 00 COMMON WORK RESULTS FOR HVAC				
3	BASED ON DFD MASTER SPECIFICATION DATED 08/01/14				
4					
5 6 7	PART 1 - GENERAL				
8	SCOPE				
9 10 11	This section inc of a general natu PART 1 - GENI	ludes information common to two or more technical specification sections or items that are are, not conveniently fitting into other technical sections. Included are the following topics: ERAL.			
12	Scope				
13	Related Work				
14 15	Reference Reference Standards				
16	Quality Assurance				
17	Continuity of Existing Services				
18	Protection of Finished Surfaces				
19 20	Sleeves and Openings				
21	Sealing and Fire Stopping Equipment Furnished by Others				
22	Provisions for Future				
23	Submittals				
24 25	Off Site Storage				
26	Certificates and Inspections Operating and Maintenance Data				
27	Training of Owner Personnel				
28	Record Drawings				
29	PART 2 - PROI				
30 31	Access Panels and Doors Identification				
32		g and Fire Stopping			
33	PART 3 - EXECUTION				
34	Demolition				
35 36	Excavation and Backfill Concrete Work				
37	Concrete work Cutting and Patching				
38	Building Access				
39	Equipment Access				
40 41	Coordi Identifi				
42	Lubrica				
43	Sleeves	s and Openings			
44	Sealing and Fire Stopping				
45	Agency	y Training			
46 47	RELATED WO	JDK			
48		1– Commissioning Process			
49		0 - Fire Stopping			
50	Section 23 33 00	0 - Air Duct Accessories.			
51					
52	REFERENCE	Manager CDI Manager and an Anadelin and an			
53 54	Applicable prov	risions of Division 1 govern work under this section.			
5 5	REFERENCE	STANDARDS			
56		f standards organizations referenced in other sections are as follows:			
57	AADC	According to A All Polarice Comments			
58 59	AABC AMCA	Associated Air Balance Council Air Movement and Control Association			
60	ANSI	American National Standards Institute			
61	ARI	Air-Conditioning and Refrigeration Institute			
62	ASHRAE	American Society of Heating, Refrigerating and Air Conditioning Engineers			
63	ASME	American Society of Mechanical Engineers			
64	ASTM	American Society for Testing and Materials			