FIRE SUPPRESSION SYSTEM RENOVATION
GEOLOGICAL AND NATURAL HISTORY
STORAGE BUILDING
UNIVERSITY OF WISCONSIN - EXTENSION
MOUNT HOREB, WISCONSIN
PROJECT NO. 20I1HREBID MEP
PROJECT MANAGER - CASEY CODDINGTON
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JUNE 7, 2023

CONTRACTOR	BB or CC	DVB/ MBE	FIRE PROTECTION WORK BASE BID NO. 2
Automatic Fire Systems, Inc. Machesney Park, IL	BB		231,948.00
H.J. Pertzborn Plumbing & Fire Protection Madison, WI	BB		234,469.00
Hooper Corporation DeForest, WI	BB		275,000.00

FIRE SUPPRESSION SYSTEM RENOVATION
GEOLOGICAL AND NATURAL HISTORY
STORAGE BUILDING
UNIVERSITY OF WISCONSIN - EXTENSION
MOUNT HOREB, WISCONSIN
PROJECT NO. 20I1HREBID MEP
PROJECT MANAGER - CASEY CODDINGTON
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JUNE 7, 2023

CONTRACTOR	BB or CC	DVB/ MBE	PLUMBING WORK BASE BID NO. 3
H.J. Pertzborn Plumbing & Fire Protection Madison, WI	BB		23,232.00

FIRE SUPPRESSION SYSTEM RENOVATION
GEOLOGICAL AND NATURAL HISTORY
STORAGE BUILDING
UNIVERSITY OF WISCONSIN - EXTENSION
MOUNT HOREB, WISCONSIN
PROJECT NO. 20I1HREBID MEP
PROJECT MANAGER - CASEY CODDINGTON
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JUNE 7, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
Forward Electric, Inc. Madison, WI	BB		194,077.00

FIRE SUPPRESSION SYSTEM RENOVATION
GEOLOGICAL AND NATURAL HISTORY
STORAGE BUILDING
UNIVERSITY OF WISCONSIN - EXTENSION
MOUNT HOREB, WISCONSIN
PROJECT NO. 20I1HREBID MEP
PROJECT MANAGER - CASEY CODDINGTON
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JUNE 7, 2023

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT