

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (10/2022)**  
 2 **VOLUME 2 of 2**

3  
 4 Division Project No. **2011X**

Pages Thru

5  
 6 **TITLE PAGE**

1

7 **TABLE OF CONTENTS**

TC-2

8  
 9 **DIVISION 02 – EXISTING CONDITIONS**

<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
10 02 05 00	Common Work Results for Existing Conditions	02 05 00 - 4
11 02 32 00	Geo Technical Investigation	02 32 00 - 41
12 02 41 13	Demolition	02 41 13 - 5

14  
 15 **DIVISION 03 - CONCRETE**

<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
16 03 08 00	Commissioning of Concrete	03 08 00 - 10
17 03 30 00	Cast-In-Place Concrete	03 30 00 - 23

18  
 19  
 20 **DIVISION 07 - THERMAL AND MOISTURE PROTECTION**

<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
21 07 84 00	Fire Stopping	07 84 00 - 9

22  
 23  
 24 **DIVISION 26 - ELECTRICAL**

<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
25 26 05 00	Common Work Results for Electrical	26 05 00 - 7
26 26 05 02	Electrical Demolition for Remodeling	26 05 02 - 3
27 26 05 04	Cleaning, Testing, and Inspection of Electrical Equipment	26 05 04 - 2
28 26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19 - 5
29 26 05 23	Control-Voltage Electrical Power Cables	26 05 23 - 3
30 26 05 26	Grounding and Bonding for Electrical Systems	26 05 26 - 5
31 26 05 29	Hangers and Supports for Electrical Systems	26 05 29 - 4
32 26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 - 9
33 26 05 53	Identification for Electrical Systems	26 05 53 - 3
34 26 08 00	Commissioning of Electrical	26 08 00 - 24
35 26 28 13	Fuses	26 28 13 - 1

36  
 37  
 38 **DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK**

<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
39 30 05 00	Common Work Results for Exterior Work	30 05 00 - 5

40  
 41  
 42 **DIVISION 31 - EARTHWORK**

<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
43 31 20 00	Earthmoving	31 20 00 - 5
44 31 23 16.13	Trenching	31 23 16.13 - 9
45 31 23 16.16	Structural Excavation for Minor Structures	31 23 16.16 - 5
46 31 23 19	Dewatering	31 23 19 - 3
47 31 25 00	Erosion Control	31 25 00 - 5
48 31 63 32	Helical Screw Piles	31 63 32 - 3

49  
 50  
 51 **DIVISION 32 – EXTERIOR IMPROVEMENTS**

<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
52 32 91 13	Soil Preparation	32 91 13 - 3
53 32 92 00	Plants	32 92 00 - 8

54  
 55  
 56  
 57

1	<b>DIVISION 33 – UTILITIES</b>		
2	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
3	33 08 00	Commissioning of Utilities	33 08 00 - 21
4	33 30 00	Sanitary Sewerage Utilities	33 30 00 - 10
5	33 32 16	Wastewater Pumping Equipment	33 32 16 - 6
6	33 40 00	Storm Drainage Utilities	33 40 00 - 11
7			
8	<b>DIVISION 40 – PROCESS INTEGRATION</b>		
9	<u>Section</u>	<u>Title</u>	<u>Pages Thru</u>
10	40 90 10	Lift Station Controls and Devices	40 90 10 – 10
11			
12	<b>APPENDIX A – Lift Station Interior Photos (Bound Herein)</b>		
13	<u>Title</u>		<u>Pages Thru</u>
14	Lift Station Interior Photos		13
15			
16			
17	<b>DRAWINGS: (Bound Separately)</b>		
18	<u>Title</u>		<u>Sheet No.</u>
19			
20	Title Sheet		T100
21	Civil – Details, Overall Site Plan		C100
22	Civil – Site Survey		C200
23	Civil – Lift Station Top Removal Plan		C201
24	Civil – Lift Station Intermediate Removal Plan		C202
25	Civil – Lift Station Lower Removal Plan		C203
26	Civil – Lift Station Removal Section		C204
27	Civil – Lift Station Removal Section		C205
28	Civil – New Lift Station Top Plan		C206
29	Civil – New Lift Station Intermediate Plan		C207
30	Civil – New Lift Station Lower Plan		C208
31	Civil – New Lift Station Section		C209
32	Civil – New Lift Station Section		C210
33	Electrical – Legend and Symbols		E300
34	Electrical – Overall Plan		E301
35	Electrical – Detailed Plan		E302
36	Electrical – Section		E303
37	Electrical – One Line Diagram and Details		E304
38			
39			
40		***	