

1
2
3
4

5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50

TABLE of CONTENTS

**BOILER REPLACEMENT
MERRILL ARMORY
DEPARTMENT OF MILITARY AFFAIRS
MERRILL, WISCONSIN**

Project No. 21H3B

Pages Thru:

Notice of Advertisement for Bids	A-1
Table of Contents	TC-2
Advertisement for Bids and Bid FORM	PS-7
Sealed Bid Envelope Label.....	1
Bid Bond Form (DOA-4506)	1
Performance Bond Form (DOA-4188)	2
Payment Bond Form (DOA-4187).....	2
Construction Contract (DOA-4504).....	2
Conditions of the Contract for Simplified Projects (DOA-4532)	1-10
Request for Submittal Approval (DOA-4523)	1
Submittal Log	2
Request for Subcontractor Approval (DOA-4225).....	1
Affidavit of Compliance MBE/DVB Provisions (DOA-4266).....	2
General Requirements for Simplified Projects.....	GRsp-8

Technical Specifications:

DIVISION 01 – GENERAL

Section	Title	Pages Thru
01 74 19	Construction Waste Management	01 74 19-4
01 91 01	Commissioning Process	01 91 01-4

DIVISION 03 – CONCRETE

03 30 00	Cast-In-Place Concrete	03 30 00-11
----------	------------------------	-------------

DIVISION 04 – MASONRY

Section	Title	Pages Thru
04 20 00	Unit Masonry	04 20 00-2

DIVISION 07 – Thermal and Moisture Protection

Section	Title	Pages Thru
07 53 23	Ethylene-Propylene-Diene-Monomer Roofing	07 52 23-9
07 84 00	Firestopping	07 84 00-6

DIVISION 09 – FINISHES

Section	Title	Pages Thru
09 23 00	Gypsum Plastering	09 23 00-3
09 90 00	Painting	09 90 00-5

1			
2	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING		
3	Section Title		Pages Thru
4	23 05 00	Common Work Results for HVAC	23 05 00-6
5	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
6	23 05 14	Variable Frequency Drives	23 05 14-5
7	23 05 15	Piping Specialties	23 05 15-4
8	23 05 23	General-Duty Valves for HVAC Piping	23 05 23-4
9	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
10	23 05 93	Testing, Adjusting, and Balancing for HVAC	23 05 93-4
11	23 07 00	HVAC Insulation	23 07 00-8
12	23 08 00	Commissioning of HVAC	23 08 00-63
13	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-7
14	23 09 15	DDC Input/Output Summary Table	23 09 15-1
15	23 09 23	Direct Digital Control System for HVAC	23 09 23-14
16	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-5
17	23 11 00	Facility Fuel Piping	23 11 00-6
18	23 21 13	Hydronic Piping	23 21 13-9
19	23 21 23	Hydronic Pumps	23 21 23-3
20	23 25 00	HVAC Water Treatment	23 25 00-4
21	23 51 00	Breechings, Chimneys and Stacks	23 51 00-3
22	23 52 00	Heating Boilers	23 52 00-5
23			
24	DIVISION 26 – ELECTRICAL		
25	Section Title		Pages Thru
26	26 05 00	Common Work Results for Electrical	26 05 00-7
27	26 05 02	Electrical Demolition for Remodeling	26 05 02-2
28	26 05 04	Cleaning, Inspection, and Testing of Electrical Equipment	26 05 04-2
29	26 05 19	Low Voltage Electrical Power Conductors and Cables	26 05 19-4
30	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-2
31	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
32	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-5
33	26 05 53	Identification for Electrical Systems	26 05 53-3
34	26 08 00	Commissioning of Electrical	26 08 00-29
35	26 27 02	Equipment Wiring Systems	26 27 02-2
36	26 27 28	Disconnect Switches	26 27 28-2
37	26 29 00	Low Voltage Controllers	26 29 00-4
38			
39	Drawings: (Bound Herein)		
40			
41	Title		Sheets No.
42	Title Sheet		T100
43	Boiler Room Plan		A400
44	Tunnel Floor Plan – Demolition		M100
45	Floor Plan – Demolition		M101
46	Tunnel Floor Plan		M200
47	Floor Plan		M201
48	Boiler Room Plan - Piping		M400
49	Boiler Room Plan – Ductwork		M401
50	Boiler Room Plan – Gas and Water Piping		M402
51	Details		M500
52	Details		M501
53	Schedules		M600
54	Floor Plan		E201
55	Boiler Room Plan		E400
56			