

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (10/2022)**
 2 **VOLUME 2 of 2**

3
 4 Division Project No. **22A2M**

	Pages Thru
5	
6 TITLE PAGE	1
7 TABLE OF CONTENTS	TC-3
8	
9 DIVISION 02 – EXISTING CONDITIONS	
10 Section Title	
11 02 05 00 Common Work Results for Existing Conditions	3
12 02 41 13 Demolition	3
13	
14 DIVISION 03 – CONCRETE	
15 Section Title	
16 03 08 00 Commissioning of Concrete	6
17 03 30 00 Cast-In-Place Concrete	7
18	
19 DIVISION 05 – METALS	
20 Section Title	
21 05 10 00 Structural Metal Framing	4
22	
23 DIVISION 07 – THERMAL AND MOISTURE PROTECTION	
24 Section Title	
25 07 84 00 Fire Stopping	9
26	
27 DIVISION 09 – FINISHES	
28 Section Title	
29 09 91 16 Painting for Piping	3
30	
31 DIVISION 22 - PLUMBING	
32 Section Title	
33 22 05 00 Common Work Results for Plumbing	5
34 22 05 14 Plumbing Specialties	2
35 22 05 29 Hangers and Supports for Plumbing Piping and Equipment	5
36 22 07 00 Plumbing Insulation	5
37 22 13 00 Facility Sanitary Sewerage	5
38	
39 DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING	
40 Section Title	
41 23 05 00 Common Work Results for HVAC	6
42 23 05 13 Common Motor Requirements for HVAC Equipment	4
43 23 05 14 Variable Frequency Drives	5
44 23 05 15 Piping Specialties	5
45 23 05 23 General Duty Valves for HVAC	5
46 23 05 29 Hangers and Supports for HVAC Piping and Equipment	4
47 23 05 48 Vibration and Seismic Controls for HVAC Piping and Equipment	2
48 23 05 93 Testing, Adjusting and Balancing for HVAC	5
49 23 07 00 HVAC Insulation	7
50 23 08 00 Commissioning of HVAC	70
51 23 09 10 Instrument and Controls HMI	11
52 23 09 14 Pneumatic and Electric Instrumentation and Controls Devices for HVAC	14
53 23 11 00 Facility Fuel Piping	7
54 23 21 13 Hydronic Piping	11
55 23 21 23 Hydronic Pumps	4
56 23 25 00 HVAC Water Treatment	4
57 23 30 00 Water Softeners	3

1	23 51 00	Breechings, Chimneys and Stacks	4
2	23 52 00	Heating Boilers	8
3	23 55 52	Burner Management System and Combustion Control System	7
4			
5	DIVISION 26 - ELECTRICAL		
6	Section	Title	
7	26 05 00	Common Work Results for Electrical	6
8	26 05 02	Electrical Demolition for Remodeling	2
9	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	3
10	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
11	26 05 23	Control-Voltage Electrical Power Cables	2
12	26 05 26	Grounding and Bonding for Electrical Systems	4
13	26 05 29	Hangers and Supports for Electrical Systems	3
14	26 05 33	Raceway and Boxes for Electrical Systems	7
15	26 05 53	Identification for Electrical Systems	4
16	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	6
17	26 08 00	Commissioning of Electrical	24
18	26 09 19	Enclosed Contactors	2
19	26 27 02	Equipment Wiring Systems	3
20	26 27 26	Wiring Devices	3
21	26 27 28	Disconnect Switches	2
22	26 28 13	Fuses	1
23	26 28 16	Enclosed Switches and Circuit Breakers	2
24	26 29 00	Low-Voltage Controllers	4
25	26 41 13.13	Lightning Protection for Buildings	3
26	26 51 13	Interior Lighting Fixtures, Lamps and Ballasts	5
27			
28	DRAWINGS – Bound Separately		
29	Title		Sheets Thru
30	Title Sheet		T001
31	Construction Phasing		T002
32			
33	Phase I and Phase II Demolition Plans		S101
34	Phase I and Phase II Concrete Plans		S111
35	Phase I and Phase II Pipe Support Framing Plans		S112
36	Phase I and Phase II Roof Framing Plans		S113
37	Pipe Rack Elevations		S311
38			
39	Mechanical Symbols and Abbreviations		M001
40	Mechanical Demolition Phase I		M101
41	Mechanical Demolition Phase II		M102
42	Mechanical Piping Plans Phase I		M111
43	Mechanical Piping Plans Phase II		M112
44	Instrumentation Floor Plan		M113
45	Mechanical Piping Elevations and Sections Phase I		M311
46	Mechanical Piping Elevations and Sections Phase II		M312
47	Mechanical Details		M501
48	Piping Schedules		M601
49	Instrumentation Schedules		M602
50	Instrumentation Schedules		M603
51	Piping & Instrumentation Diagram -Demolition Phase I		M701
52	Piping & Instrumentation Diagram - Demolition Phase II		M702
53	Piping & Instrumentation Diagram – Boiler No. 1		M711
54	Piping & Instrumentation Diagram – Boiler No. 2		M712
55	Piping & Instrumentation Diagram – Boiler No. 3		M713
56	Piping & Instrumentation Diagram – Hot Water System Phase I		M721
57	Piping & Instrumentation Diagram – Hot Water System Phase II		M722

1		
2	Plumbing Plan Phase I	P111
3		
4	Electrical Symbology & Abbreviations	E002
5	Electrical One Line Demolition	E201
6	Electrical One Line Installation	E202
7	Electrical Power Plan	E301
8	Electrical Power Plan	E302
9	Electrical Demolition Plan Phase I	E401
10	Electrical Demolition Plans Phase II	E402
11	Electrical Power Plan Phase I	E403
12	Electrical Power Plan Phase II	E404
13	Electrical Schedules – Demolition	E901
14	Electrical Schedules	E902
15		
16	***	