READINESS CENTER REPLACEMENT
DEPARTMENT OF MILITARY AFFAIRS
VIROQUA, WISCONSIN
PROJECT NO. 18K1G MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MARCH 27, 2024

CONTRACTOR	BB or CC	DVB/ MBE	FIRE PROTECTION WORK BASE BID NO. 2
Hooper Corporation DeForest, WI	BB		272,477.00

READINESS CENTER REPLACEMENT
DEPARTMENT OF MILITARY AFFAIRS
VIROQUA, WISCONSIN
PROJECT NO. 18K1G MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MARCH 27, 2024

CONTRACTOR	BB or CC	DVB/ MBE	PLUMBING WORK BASE BID NO. 3
7 Rivers Mechanical, LLC La Crescent, MN	BB		698,665.00
Coulee Region Mechanical Construction, Inc. La Crosse, WI	BB		Invalid Bid
Hengel Brothers, Inc. La Crosse, WI	BB		737,465.00
Hooper Corporation DeForest, WI	BB		793,399.00
S & S Mechanical, LLC La Crosse, WI	BB		545,986.00
Wisconsin Mechanical Solutions, LLC Mosinee, WI	BB		897,890.00

READINESS CENTER REPLACEMENT
DEPARTMENT OF MILITARY AFFAIRS
VIROQUA, WISCONSIN
PROJECT NO. 18K1G MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MARCH 27, 2024

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4
Coulee Region Mechanical Construction, Inc. La Crosse, WI	BB		2,758,110.00
Hengel Brothers, Inc. La Crosse, WI	BB		2,616,700.00
North American Mechanical, Inc. Windsor, WI	BB		3,027,000.00
Winona Controls, Inc. Caledonia, MN	BB		2,595,807.00
Winona Heating & Ventilating Co. Winona, MN	BB		2,626,000.00
Wisconsin Mechanical Solutions, LLC Mosinee, WI	BB		3,316,258.00

READINESS CENTER REPLACEMENT
DEPARTMENT OF MILITARY AFFAIRS
VIROQUA, WISCONSIN
PROJECT NO. 18K1G MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MARCH 27, 2024

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
Kish & Sons Electric, Inc. La Crosse, WI	BB		2,128,883.00
Poellinger Electric, Inc. La Crosse, WI	BB		2,091,133.00

READINESS CENTER REPLACEMENT
DEPARTMENT OF MILITARY AFFAIRS
VIROQUA, WISCONSIN
PROJECT NO. 18K1G MEP
PROJECT MANAGER - JIM SCHAEFER
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
MARCH 27, 2024

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT