

1	TABLE OF CONTENTS(8/2022)	
2		
3	Division Project No. 22D4XREBID	
4		
5	BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-3
8		
9	Notice of Advertisement for Bids	A-2
10	Instructions to Bidders and Bid Form	PS-7
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-2
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp-8
25		
26	Agency Specific Requirements	AGRsp-43
27	DOJ Background Check Form	2
28	DOJ Background Check with Fingerprinting Candidate Instructions	1
29	DOJ Contractor Packet and Signature Pages	40
30		
31	TECHNICAL SPECIFICATIONS:	
32		
33	DIVISION 01	
34	Section Title	
35	01 74 19 Construction Waste Management	01 74 19-03
36	01 91 01 Commissioning Process – Level One	01 91 01-04
37		
38	DIVISION 02 – EXISTING CONDITIONS	
39	Section Title	
40	02 05 00 Common Work Results for Existing Conditions	02 05 00-04
41	02 41 13 Demolition	02 41 13-04
42		
43	DIVISION 04 - MASONRY	
44	Section Title	
45	04 20 00 Unit Masonry	04 20 00-08
46		
47	DIVISION 07 - THERMAL AND MOISTURE PROTECTION	
48	Section Title	
49	07 21 00 Thermal Insulation	07 21 00-03
50	07 84 00 Fire Stopping	07 84 00-08
51	07 92 00 Joint Sealants	07 92 00-04
52		
53	DIVISION 08 - OPENINGS	
54	Section Title	
55	08 11 13 Hollow Metal Doors and Frames	08 11 13-05
56	08 71 11 Door Hardware	08 71 11-06
57		
58		

1	DIVISION 09 - FINISHES		
2	Section	Title	
3	09 91 14	Exterior Painting	09 91 14-02
4			
5	DIVISION 21 – FIRE SUPPRESSION		
6	Section	Title	
7	21 05 00	Common Work Results for Fire Suppression	21 05 00-07
8	21 05 29	Hangers and Supports for Fire Suppression Piping and Equipment	21 05 29-05
9	21 08 00	Commissioning of Fire Suppression	21 08 00-10
10	21 10 00	Water-Based Fire Suppression Systems	21 10 00-11
11			
12	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
13	Section	Title	
14	23 05 00	Common Work Results for HVAC	23 05 00-05
15	23 05 15	Piping Specialties	23 05 15-02
16	23 05 23	General Duty-Valves for HVAC	23 05 23-03
17	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-04
18	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-05
19	23 07 00	HVAC Insulation	23 07 00-06
20	23 08 00	Commissioning of HVAC	23 08 00-24
21	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-06
22	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-02
23	23 21 13	Hydronic Piping	23 21 13-10
24	23 82 00	Heating and Cooling Terminal Units	23 82 00-02
25			
26	DIVISION 26 - ELECTRICAL		
27	Section	Title	
28	26 05 00	Common Work Results for Electrical	26 05 00-07
29	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-02
30	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
31	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-03
32	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-04
33	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-08
34	26 05 53	Identification for Electrical Systems	26 05 53-03
35	26 08 00	Commissioning of Electrical	26 08 00-26
36	26 27 28	Disconnect Switches	26 27 28-02
37	26 29 00	Low-Voltage Controllers	26 29 00-03
38			
39	DIVISION 28 – ELECTRONIC SAFETY AND SECURITY		
40	Section	Title	
41	28 08 00	Commissioning of Electronic Safety and Security	28 08 00-15
42	28 31 00	Fire Detection and Alarm	28 31 00-13
43			
44	DRAWINGS - Bound Separately		
45	Title		Sheets Thru
46	Title Sheet, Site Aerial		T100
47	Keyplans		A000
48	Architectural Work Plans		A100
49			
50	Fire Suppression, Abbreviations, Symbols and General Notes		F001
51	Fire Suppression – Demolition Partial Levels – P1 through P4		F100
52	Fire Suppression- New Work Partial Levels – P1 through P4		F110
53	Fire Suppression – New Work: Penthouse Pump Room and Valve Rooms Sections		F111
54	Fire Suppression – New Work Partial Level – 1		F112
55	Fire Suppression Details and Schedules		F400
56			
57			

1	Mechanical Symbols and Abbreviations	M001
2	Mechanical Piping New Construction – Parking Ramp Level P1	M100
3	Mechanical Piping New Construction – First Floor	M200
4	Mechanical Details	M300
5	Mechanical Schedules	M400
6		
7	Electrical Symbols, Abbreviations, and General Notes	E000
8	Electrical New Construction – Parking Ramp Level P1	E100
9	Electrical Schedules	E400
10		
11		