

1
2
3
4
5

6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50

TABLE of CONTENTS

**BOILER REPLACEMENT
STATE PATROL BUILDING
DEPARTMENT OF TRANSPORTATION
FOND DU LAC, WISCONSIN**

Project No. 18J1R

Pages Thru:

Notice of Advertisement for Bids A-2
Table of Contents..... TC-3
Advertisement for Bids and Bid FORM PS-7
Sealed Bid Envelope Label..... 1

Bid Bond Form (DOA-4506)..... 1
Performance Bond Form (DOA-4188) 2
Payment Bond Form (DOA-4187)..... 2
Construction Contract (DOA-4504)..... 2
Conditions of the Contract for Simplified Projects (DOA-4532) 10

Request for Submittal Approval (DOA-4523)..... 1
Submittal Log None

Request for Subcontractor Approval (DOA-4225) 1
Affidavit of Compliance MBE/DVB Provisions (DOA-4266) 2
General Requirements for Simplified Projects.....GRsp-9

Agency Specific Requirements (Corrections, Etc.).....None

Technical Specifications:

Section	Title	Pages Thru
01 74 19	Construction Waste Management	01 74 19-4
01 91 01	Commissioning Process	01 91 01-4
DIVISION 03 - CONCRETE		
Section	Title	Pages Thru
03 08 00	Commissioning of Concrete	03 08 00-7
03 30 00	Cast-In-Place Concrete	03 30 00-12
DIVISION 04 - MASONRY		
Section	Title	Pages Thru
04 08 00	Commissioning of Masonry	04 08 00-7
04 20 00	Unit Masonry	04 20 00-7
DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
Section	Title	Pages Thru

1	07 31 13	Asphalt Shingles	07 31 13-17
2	07 31 13	Roof 1 Year Guarantee	07 31 13-2
3	07 84 00	Fire Stopping	07 84 00-8
4	07 90 05	Joint Sealers	07 90 05-3
5			
6	DIVISION 09 – FINISHES		
7	Section	Title	Pages Thru
8	09 21 16	Gypsum Board Assemblies	09 21 16-4
9	09 90 00	Painting and Coating	09 90 00-10
10			
11	DIVISION 22 - PLUMBING		
12	Section	Title	Pages Thru
13	22 05 00	Common Work Results for Plumbing	22 05 00-8
14	22 05 14	Plumbing Specialties	22 05 14-2
15	22 05 15	Piping Specialties	22 05 15-2
16	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-3
17	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
18	22 08 00	Commissioning of Plumbing	22 08 00-23
19	22 11 00	Facility Water Distribution	22 11 00-6
20	22 30 00	Plumbing Equipment	22 30 00-2
21			
22	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
23	Section	Title	Pages Thru
24	23 05 00	Common Work Results for HVAC	23 05 00-6
25	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
26	23 05 15	Piping Specialties	23 05 15-4
27	23 05 23	General Duty Valves for HVAC Piping	23 05 23-5
28	23 05 29	Hangers and Supports for HVAC & Plumbing Piping and Equipment	23 05 29-4
29	23 05 93	Testing Adjusting and Balancing	23 05 93-4
30	23 07 00	HVAC & Plumbing Insulation	23 07 00-10
31	23 08 00	Commissioning of HVAC	23 08 00-74
32	23 09 14	Pneumatic and Electric Instrumentation and Controls	23 09 14-8
33	23 11 00	Facility Fuel Piping	23 11 00-7
34	23 21 13	Hydronic Piping	23 21 13-10
35	23 21 23	Hydronic Pumps	23 21 23-3
36	23 25 00	HVAC Water Treatment	23 25 00-4
37	23 31 00	HVAC Ducts and Casings	23 31 00-4
38	23 51 00	Breechings, Chimneys and Stacks	23 51 00-2
39	23 52 00	Heating Boilers	23 52 00-4
40			
41	DIVISION 26 - ELECTRICAL		
42	Section	Title	Pages Thru
43	26 05 00	Common Work Results for Electrical	26 05 00-05
44	26 05 02	Electrical Demolition for Remodeling	26 05 02-02
45	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-02
46	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-03
47	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-02
48	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-03
49	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-05
50	26 05 53	Identification for Electrical Systems	26 05 53-02
51	26 08 00	Commissioning of Electrical	26 08 00-33
52	26 27 02	Equipment Wiring Systems	26 27 02-02
53	26 27 28	Disconnect Switches	26 27 28-02
54	26 28 16	Enclosed Switches and Circuit Breakers	26 28 26-02
55	26 29 00	Low-Voltage Controllers	26 29 00-04
56			

1
2
3 **Drawings:** Bound Separately
4
5 Title Sheets Thru
6
7 TITLE SHEET T100
8 PLUMBING DETAILS P301
9 MECHANICAL DEMOLITION PLAN M101
10 PARTIAL BASEMENT MECHANICAL PLAN M201
11 PARTIAL FIRST FLOOR PLAN M202
12 MECHANICAL DETAILS M301
13 TEMPERATURE CONTROLS AND SCHEDULES M401
14 ELECTRICAL PLANS – DEMOLITION AND NEW WORK E101
15 ELECTRICAL SCHEDULES E102
16
17
18
19
20
21
22
23
24
25
26
27
28