BATHROOM AND ENTRANCE REMODEL DMV SERVICE CENTER MILWAUKEE SOUTH DEPARTMENT OF TRANSPORTATION SOUTH MILWAUKEE, WISCONSIN PROJECT NO. 22B2W MEP PROJECT MANAGER - JEN BECKER

RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M. DECEMBER 5, 2023

DECLIVIDER 3, 2023								
CONTRACTOR	BB or CC	DVB/ MBE	PLUMBING WORK BASE BID NO. 3					
THIS PROJECT WILL BE REBID.								

BATHROOM AND ENTRANCE REMODEL DMV SERVICE CENTER MILWAUKEE SOUTH DEPARTMENT OF TRANSPORTATION SOUTH MILWAUKEE, WISCONSIN PROJECT NO. 22B2W MEP PROJECT MANAGER - JEN BECKER

RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M. DECEMBER 5, 2023

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4				
THIS PROJECT WILL BE REBID.							

BATHROOM AND ENTRANCE REMODEL DMV SERVICE CENTER MILWAUKEE SOUTH DEPARTMENT OF TRANSPORTATION SOUTH MILWAUKEE, WISCONSIN PROJECT NO. 22B2W MEP PROJECT MANAGER - JEN BECKER

RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M. DECEMBER 5, 2023

DECEMBER 5, 2023								
CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5					
THIS PROJECT WILL BE REBID.								

BATHROOM AND ENTRANCE REMODEL DMV SERVICE CENTER MILWAUKEE SOUTH DEPARTMENT OF TRANSPORTATION SOUTH MILWAUKEE, WISCONSIN PROJECT NO. 22B2W MEP

PROJECT MANAGER - JEN BECKER

RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.

DECEMBER 5, 2023								
CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT				
THIS PROJECT WILL BE REBID.								