

1	<b>TABLE OF CONTENTS (1/2023)</b>	
2		
3	<b>Division Project No. 23C2DREBID</b>	
4		
5	<b>BIDDING AND CONTRACT REQUIREMENTS</b>	<b>Pages Thru</b>
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-2
8		
9	Notice of Advertisement for Bids	A-2
10	Instructions to Bidders and Bid Form	PS-7
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-1
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp-7
25		
26		
27	<b>TECHNICAL SPECIFICATIONS:</b>	
28		
29	<b>DIVISION 01</b>	
30	Section Title	<b>Pages Thru</b>
31	01 74 19 Construction Waste Management	3
32	01 91 01 Commissioning Process	4
33		
34	<b>DIVISION 03 - CONCRETE</b>	
35	Section Title	<b>Pages Thru</b>
36	03 08 00 Commissioning of Concrete	8
37	03 30 00 Cast-In-Place Concrete	23
38		
39	<b>DIVISION 26 – ELECTRICAL</b>	
40	Section Title	<b>Pages Thru</b>
41	26 05 00 Common Work Results for Electrical	6
42	26 05 02 Electrical Demolition for Remodeling	1
43	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment	2
44	26 05 13 Medium-Voltage Cables	6
45	26 05 26 Grounding and Bonding for Electrical Systems	3
46	26 05 43 Underground Ducts and Raceways for Electrical Systems	4
47	26 05 44 Manholes	2
48	26 08 00 Commissioning of Electrical	26
49	26 13 02 Medium-Voltage Pad Mounted Switchgear	3
50		

1	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>	
2	Section Title	Pages Thru
3	30 05 00 Common Work Results for All Exterior Work	4
4		
5	<b>DIVISION 31 - EARTHWORK</b>	
6	Section Title	Pages Thru
7	31 20 00 Earthmoving	5
8	31 23 16.13 Trenching	6
9		
10	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>	
11	Section Title	Pages Thru
12	32 13 13 Concrete Paving	5
13	32 91 13 Soil Preparation	3
14	32 92 19 Seeding	2
15		
16	<b>DRAWINGS – Bound Separately</b>	
17	Title	Sheets Thru
18		
19	Title Sheet	E100
20	Electrical Site Plans	E101
21	Details and Schedules	E102
22	Details and Schedules	E103
23	Details and Schedules	E104
24	Photographs	E105
25		