PIT C TO HEATING PLANT STEAM LINE REPLACEMENT
OAKHILL CORRECTIONAL INSTITUTION
DEPARTMENT OF CORRECTIONS
OREGON, WISCONSIN
PROJECT NO. 21L2J-01 MEP
PROJECT MANAGER - TROY CUNAT
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
APRIL 6, 2023

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4
1901 Inc. Madison, WI	BB		1,252,510.00
Great Lakes Mechanical, Inc. Greenville, WI	BB		1,294,000.00

PIT C TO HEATING PLANT STEAM LINE REPLACEMENT
OAKHILL CORRECTIONAL INSTITUTION
DEPARTMENT OF CORRECTIONS
OREGON, WISCONSIN
PROJECT NO. 21L2J-01 MEP
PROJECT MANAGER - TROY CUNAT
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
APRIL 6, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
Forward Electric, Inc. Madison, WI	BB		87,654.00
Rewald Electric Co., Inc. Burlington, WI	BB		84,680.00

PIT C TO HEATING PLANT STEAM LINE REPLACEMENT
OAKHILL CORRECTIONAL INSTITUTION
DEPARTMENT OF CORRECTIONS
OREGON, WISCONSIN
PROJECT NO. 21L2J-01 MEP
PROJECT MANAGER - TROY CUNAT
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
APRIL 6, 2023

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT