HVAC SYSTEM REPLACEMENT
BASCOM HALL
UNIVERSITY OF WISCONSIN - MADISON
MADISON, WISCONSIN
PROJECT NO. 20I1U MEP
PROJECT MANAGER - CASEY CODDINGTON
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
OCTOBER 13, 2022

CONTRACTOR	BB or CC	DVB/ MBE	FIRE PROTECTION BASE BID NO. 2
Automatic Fire Systems, Inc. Rockford, IL	BB		99,813.00

HVAC SYSTEM REPLACEMENT
BASCOM HALL
UNIVERSITY OF WISCONSIN - MADISON
MADISON, WISCONSIN
PROJECT NO. 20I1U MEP
PROJECT MANAGER - CASEY CODDINGTON
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
OCTOBER 13, 2022

CONTRACTOR	BB or CC	DVB/ MBE	HVAC BASE BID NO. 4
1901 Inc. Madison, WI	BB		2,107,000.00
North American Mechanical, Inc. Windsor, WI	BB		1,896,800.00

HVAC SYSTEM REPLACEMENT
BASCOM HALL
UNIVERSITY OF WISCONSIN - MADISON
MADISON, WISCONSIN
PROJECT NO. 20I1U MEP
PROJECT MANAGER - CASEY CODDINGTON
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
OCTOBER 13, 2022

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL BASE BID NO. 5
Forward Electric, Inc. Madison, WI	BB		218,074.00

HVAC SYSTEM REPLACEMENT
BASCOM HALL
UNIVERSITY OF WISCONSIN - MADISON
MADISON, WISCONSIN
PROJECT NO. 20I1U MEP
PROJECT MANAGER - CASEY CODDINGTON
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
OCTOBER 13, 2022

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT