

1	<b>TABLE OF CONTENTS MEP BIDDERS</b>	<b>(Rev 8/2022)</b>	
2			
3	Division Project No. <b>21L1T</b>		
4			
5	<b>DIVISION 01 - MEP BIDDING REQUIREMENTS</b>		<b>Pages Thru</b>
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-4
8			
9	<b>MEP BIDDING REQUIREMENTS</b>		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-5
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	<b>DIVISION 01</b>		
18	General Requirements		GR-15
19	01 74 19 Construction Waste Management		4
20	01 91 01 Commissioning Process		4
21			
22	<b>APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT</b>		
23	<b>DOCUMENTS</b>		
24	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
25	Request for Submittal Approval (DOA-4523)		1
26	Request for Subcontractors Approval (DOA-4225)		1
27			
28	<b>CONTRACT FORMS</b>		
29	Performance Bond Form (DOA-4188)		2
30	Payment Bond Form (DOA-4187)		2
31	Contract Form (DOA-4504)		2
32			
33	<b>CONDITIONS OF THE CONTRACT</b>		
34	Index to General Conditions		1
35	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
36	Supplementary General Conditions		SGC-1
37	Submittal Log		SL-2
38			
39	<b><u>SPECIFICATION VOLUME 2</u></b>		
40	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
41	Section Title		
42	02 05 00 Common Work Results for Existing Conditions		4
43	02 22 15 Crack and Damage Survey for Existing Conditions		2
44	02 41 13 Demolition		4
45			
46	<b>DIVISION 03 – CONCRETE</b>		
47	Section Title		
48	03 08 00 Commissioning of Concrete		10
49	03 30 00 Cast-In-Place Concrete		20
50			
51	<b>DIVISION 07 – THERMAL AND MOISTURE PROTECTION</b>		
52	Section Title		
53	07 10 16 Waterproofing for Utilities		3
54			
55	<b>DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING</b>		
56	Section Title		
57	23 05 00 Common Work Results for HVAC		5

1	23 05 15	Piping Specialties	4
2	23 05 23	General Duty Valves for HVAC	6
3	23 05 29	Hangers and Supports for HVAC Piping and Equipment	6
4	23 07 00	HVAC Insulation	8
5	23 08 00	Commissioning of HVAC	42
6	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	7
7	23 09 15	DDC Input/Output Summary Table	1
8	23 09 24	Direct Digital Control System for HVAC (Informational Purpose Only)	4
9	23 11 00	Facility Fuel Piping	7
10	23 22 13	Steam and Condensate Heating Piping	8
11	23 22 13.13	Underground Steam and Condensate Heating Piping	6
12	23 22 23	Steam Condensate Pumps	3
13	23 54 00	Gas Fired Furnaces	3
14	23 62 13	Packaged Air-Cooled Refrigerant Compressor and Condensing Units	4
15			
16		<b>DIVISION 26 – ELECTRICAL</b>	
17	Section	Title	
18	26 05 00	Common Work Results for Electrical	7
19	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	2
20	26 05 19	Low-Voltage Electrical Power Conductors and Cables	4
21	26 05 23	Control-Voltage Electrical Power Cables	3
22	26 05 26	Grounding and Bonding for Electrical Systems	4
23	26 05 29	Hangers and Supports for Electrical Systems	4
24	26 05 33	Raceway and Boxes for Electrical Systems	8
25	26 05 34	Underground HDPE Pathways for Electrical Systems	4
26	26 05 53	Identification for Electrical Systems	3
27	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	5
28	26 08 00	Commissioning of Electrical	24
29	26 24 16	Panelboards	3
30	26 27 02	Equipment Wiring Systems	2
31			
32		<b>DIVISION 27 – COMMUNICATIONS</b>	
33	Section	Title	
34	27 05 53	Identification for Communication Systems	6
35	27 08 00	Commissioning of Communications	20
36	27 10 00	Structured Cabling	19
37	27 11 13	Communications Protections	3
38	27 16 19	Communications Patch Cords, Station Cords and Cross-Connect Wire	3
39			
40		<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>	
41	Section	Title	
42	30 05 00	Common Work Results for Exterior Work	5
43			
44		<b>DIVISION 31 – EARTHWORK</b>	
45	Section	Title	
46	31 10 00	Site Clearing	2
47	31 13 00	Selective Tree and Shrub Removal and Transplanting	2
48	31 13 16	Selective Tree and Shrub Protection and Trimming	8
49	31 22 16.15	Roadway Subgrade Preparation	4
50	31 23 16.13	Trenching	10
51	31 23 16.16	Structural Excavation for Minor Structures	4
52	31 23 19	Dewatering	3
53	31 25 00	Erosion Control	5
54	31 41 16	Sheet Piling	4
55			
56		<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>	
57	Section	Title	

1	32 11 23.33	Dense Graded Base	3
2	32 12 16.13	Plant Mix Asphalt Paving	2
3	32 91 13	Soil Preparation	3
4	32 92 23	Sodding	3
5			
6	<b>DIVISION 33 – UTILITIES</b>		
7	Section	Title	
8	33 08 00	Commissioning of Utilities	36
9	33 11 00	Water Utility Distribution Piping	12
10	33 30 00	Sanitary Sewerage Utilities	8
11	33 40 00	Storm Drainage Utilities	7
12	33 50 00	Fuel Distribution Utilities	6
13	33 63 13	Hydronic Heating & Steam Utilities	2
14			
15	<b>DRAWINGS – Bound Separately</b>		
16	Title		Sheets Thru
17			
18	Title Sheet		T000
19	Sheet Index, Construction Schedule and Notes		T001
20	General Notes and Abbreviations		C000
21	Civil General Notes and Legend		C001
22	Existing Conditions		C002
23	Existing Site Sub-Surface Plan		C003
24	Site Utility Plan – Demolition		C004
25	Site Utility Plan – New Construction		C005
26	Erosion Control Plan		C030
27	Erosion Control Details		C040
28	Site and Storm/Sanitary/Water Demolition Plan		C100
29	Site Restoration Plan		C120
30	Steam Site Plan and Profile		C210
31	Steam Site Plan and Profile		C211
32	Steam Site Plan and Profile		C212
33	Utility Tunnel Adams Hall Take-off Plans and Sections		C250
34	Adams Hall Plans and Sections		C251
35	Tunnel Bend No. 2 Plans and Sections		C252
36	Utility Tunnel Homestead Take-off Plans and Sections		C253
37	Homestead Plans		C254
38	Homestead Sections		C255
39	Chapel Plans and Sections		C256
40	Utility Tunnel Plans and Sections		C257
41	Steam Details		C280
42	Site and Utility Details		C800
43			
44	Mechanical Notes, Symbols and Abbreviations		M000
45	Steam Distribution Plan		M001
46	Heating Plant Basement Level Plans		M100
47	Utility Tunnel Take-off Plans and Sections		M101
48	Utility Tunnel Adams Hall Take-off Plans and Sections		M102
49	Adams Hall Plans and Sections		M103
50	Utility Tunnel Simpson Take-off Plans and Sections		M104
51	Utility Tunnel Homestead Take-off Plans and Sections		M105
52	Homestead Plans		M106
53	Homestead Sections		M107
54	Chapel Plans and Sections		M108
55	Kiddy Corner Plans		M109
56	Harris Hall and Dorm Plans and Sections		M110
57	Steam Pit 1 Plans and Sections		M111

1		
2	Mechanical Details	M240
3	Mechanical Details	M241
4	Mechanical Details	M242
5	Mechanical Details	M243
6	Mechanical Details	M244
7	Mechanical Details	M245
8		
9	Electrical Symbols, Abbreviations, and Schedules	E000
10	Electrical Site Utility Plan – New Construction	E001
11	Adams Hall – New Construction Plan – Power	E101
12	Kiddy Corner – New Construction Plan – Power	E102
13	Adams Hall – New Construction Plan – Communications	E103
14	Simpson Hall – New Construction Plan – Communications	E104
15	Harris Hall – New Construction Plan – Communications	E105
16	Kiddy Corner – New Construction Plan – Communications	E106
17	Homestead – New Construction Plan – Communications	E107
18	Homestead – New Construction Plan – Power	E108
19	Electrical Partial One Line Diagram & Schedules	E200
20		
21		
22		
23	***	