1 2	TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (10/2022) VOLUME 2 of 2					
3						
4	Division Pro	ject No. 21L1T				
5	·					
6	TITLE PAC	1				
7	TABLE OF	CONTENTS	TC-3			
8						
9		02 – EXISTING CONDITIONS				
10	Section	Title				
11	02 05 00	Common Work Results for Existing Conditions	4			
12	02 22 15	Crack and Damage Survey for Existing Conditions	2			
13	02 41 13	Demolition	4			
14 15	DIVISION 03 – CONCRETE					
16	Section	Title				
17	03 08 00	Commissioning of Concrete	10			
18	03 08 00	Cast-In-Place Concrete	20			
19	03 30 00	Cast-III-1 face Concrete	20			
20	DIVISION	07 - THERMAL AND MOISTURE PROTECTION				
21	Section	Title				
22	07 10 16	Waterproofing for Utilities	3			
23		<u>L</u>	_			
24	DIVISION	23 – HEATING, VENTILATING AND AIR CONDITIONING				
25	Section	Title				
26	23 05 00	Common Work Results for HVAC	5			
27	23 05 15	Piping Specialties	4			
28	23 05 23	General Duty Valves for HVAC	6			
29	23 05 29	Hangers and Supports for HVAC Piping and Equipment	6			
30	23 07 00	HVAC Insulation	8			
31	23 08 00	Commissioning of HVAC	42			
32	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for HVAC	7			
33	23 09 15	DDC Input/Output Summary Table	1			
34	23 09 24	Direct Digital Control System for HVAC (Informational Purpose Only)	4			
35	23 11 00	Facility Fuel Piping	7			
36	23 22 13	Steam and Condensate Heating Piping	8			
37		Underground Steam and Condensate Heating Piping	6			
38 39	23 22 23 23 54 00	Steam Condensate Pumps Gas Fired Furnaces	3 3			
40	23 62 13	Packaged Air-Cooled Refrigerant Compressor and Condensing Units	4			
41	23 02 13	1 ackaged An-Cooled Reingerant Compressor and Condensing Onto	т			
42	DIVISION	26 – ELECTRICAL				
43	Section	Title				
44	26 05 00	Common Work Results for Electrical	7			
45	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	2			
46	26 05 19	Low-Voltage Electrical Power Conductors and Cables	4			
47	26 05 23	Control-Voltage Electrical Power Cables	3			
48	26 05 26	Grounding and Bonding for Electrical Systems	4			
49	26 05 29	Hangers and Supports for Electrical Systems	4			
50	26 05 33	Raceway and Boxes for Electrical Systems	8			
51	26 05 34	Underground HDPE Pathways for Electrical Systems	4			
52	26 05 53	Identification for Electrical Systems	3			
53	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	5			
54	26 08 00	Commissioning of Electrical	24			
55 56	26 24 16	Panelboards Equipment Wiring Systems	3 2			
56 57	26 27 02	Equipment Wiring Systems	2			
31		TC 1				

1			
2	DIVISION	27 – COMMUNICATIONS	
3	Section	Title	
4	27 05 53	Identification for Communication Systems	6
5	27 08 00	Commissioning of Communications	20
6	27 10 00	Structured Cabling	19
7	27 11 13	Communications Protections	3
8	27 16 19	Communications Patch Cords, Station Cords and Cross-Connect Wire	3
9			
10	DIVISION :	30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK	
11	Section	Title	
12	30 05 00	Common Work Results for Exterior Work	5
13			
14		31 – EARTHWORK	
15	Section	Title	_
16	31 10 00	Site Clearing	2
17	31 13 00	Selective Tree and Shrub Removal and Transplanting	2
18	31 13 16	Selective Tree and Shrub Protection and Trimming	8
19		Roadway Subgrade Preparation	4
20	31 23 16.13		10
21		Structural Excavation for Minor Structures	4
22	31 23 19	Dewatering	3
23	31 25 00	Erosion Control	5
24	31 41 16	Sheet Piling	4
25			
26		32 – EXTERIOR IMPROVEMENTS	
27	Section	Title	
28		Dense Graded Base	3
29		Plant Mix Asphalt Paving	2 3 3
30	32 91 13	Soil Preparation	3
31	32 92 23	Sodding	3
32			
33		33 – UTILITIES	
34	Section	Title	
35	33 08 00	Commissioning of Utilities	36
36	33 11 00	Water Utility Distribution Piping	12
37	33 30 00	Sanitary Sewerage Utilities	8
38	33 40 00	Storm Drainage Utilities	7
39	33 50 00	Fuel Distribution Utilities	6
40	33 63 13	Hydronic Heating & Steam Utilities	2
41			
42		S – Bound Separately	
43	Title		Sheets Thru
44			
45	Title Sheet		T000
46		Construction Schedule and Notes	T001
47		es and Abbreviations	C000
48		l Notes and Legend	C001
49	Existing Cor	C002 C003	
50	Existing Site Sub-Surface Plan		
51	Site Utility Plan – Demolition		
52	Site Utility Plan – New Construction		
53	Erosion Control Plan		
54	Erosion Control Details		
55	Site and Storm/Sanitary/Water Demolition Plan		
56	Site Restoration Plan		
57	Steam Site P	lan and Profile	C210

1	Steam Site Plan and Profile	C211
2	Steam Site Plan and Profile	C212
3	Utility Tunnel Adams Hall Take-off Plans and Sections	C250
4	Adams Hall Plans and Sections	C251
5	Tunnel Bend No. 2 Plans and Sections	C252
6	Utility Tunnel Homestead Take-off Plans and Sections	C253
7	Homestead Plans	C254
8	Homestead Sections	C255
9	Chapel Plans and Sections	C256
10	Utility Tunnel Plans and Sections	C257
11	Steam Details	C280
12	Site and Utility Details	C800
13	·	
14	Mechanical Notes, Symbols and Abbreviations	M000
15	Steam Distribution Plan	M001
16	Heating Plant Basement Level Plans	M100
17	Utility Tunnel Take-off Plans and Sections	M101
18	Utility Tunnel Adams Hall Take-off Plans and Sections	M102
19	Adams Hall Plans and Sections	M103
20	Utility Tunnel Simpson Take-off Plans and Sections	M104
21	Utility Tunnel HomesteadTake-off Plans and Sections	M105
22	Homestead Plans	M106
23	Homestead Sections	M107
24	Chapel Plans and Sections	M108
25	Kiddy Corner Plans	M109
26	Harris Hall and Dorm Plans and Sections	M110
27	Steam Pit 1 Plans and Sections	M111
28		
29	Mechanical Details	M240
30	Mechanical Details	M241
31	Mechanical Details	M242
32	Mechanical Details	M243
33	Mechanical Details	M244
34	Mechanical Details	M245
35		
36	Electrical Symbols, Abbreviations, and Schedules	E000
37	Electrical Site Utility Plan – New Construction	E001
38	Adams Hall – New Construction Plan – Power	E101
39	Kiddy Corner – New Construction Plan – Power	E102
40	Adams Hall – New Construction Plan – Communications	E103
41	Simpson Hall – New Construction Plan – Communications	E104
42	Harris Hall – New Construction Plan – Communications	E105
43	Kiddy Corner – New Construction Plan – Communications	E106
44	Homestead – New Construction Plan – Communications	E107
45	Homestead – New Construction Plan – Power	E108
46	Electrical Partial One Line Diagram & Schedules	E200
47	-	
48		
49		

50