

1	TABLE OF CONTENTS STC BIDDERS (8/2022)		
2			
3			
4	Division Project No. 22B3G		
5			
6	DIVISION 1 SINGLE TRADE CONTRACTOR (STC) BIDDING AND CONTRACT REQUIREMENTS		
7			Pages Thru
8	TITLE PAGE		1
9	TABLE OF CONTENTS		TC-4
10			
11	STC BIDDING REQUIREMENTS		
12	Single Trade Contractor (STC) Invitation to Bid		A-2
13	STC Instructions to Bidders		B-9
14	Bid Form –Single Trade Contractor (STC)		C-3
15	Sealed Bid Envelope Label		1
16	Bid Bond Form (DOA-4506)		1
17	Designation of Confidential and Proprietary Information Form (DOA-3027N)		1
18			
19	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
20	Request for Submittal Approval (DOA-4523)		1
21	Request for Subcontractors Approval (DOA-4225)		1
22			
23	CONTRACT FORMS		
24	Performance Bond 100% Form (DOA-4188)		2
25	Payment Bond 100% Form (DOA-4187)		2
26	Contract Form (DOA-4504)		2
27			
28	CONDITIONS OF THE CONTRACT		
29	Index to General Conditions		1
30	General Conditions of the Single Trade Contractor (STC) Contract (DOA-4197P)		31
31	Supplementary General Conditions		SGC-5
32	Submittal Log		SL-2
33			
34	DIVISION 01		
35	General Requirements		GR-15
36	Agency Specific Requirements (Corrections, etc.)		SGR-6
37	Facility Security Clearance		3
38	01 74 19 Construction Waste Management		01 74 19-4
39	01 91 01 Commissioning Process		01 91 01-4
40			
41	DIVISION 02 – EXISTING CONDITIONS		
42	Section	Title	Pages Thru
43	02 41 13	Demolition	02 41 13-4
44			
45	DIVISION 03 - CONCRETE		
46	Section	Title	Pages Thru
47	03 30 00	Cast-In-Place Concrete	03 30 00-12
48			
49	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
50	Section	Title	Pages Thru
51	07 10 16	Waterproofing for Utilities	07 10 16-3
52			
53	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
54	Section	Title	Pages Thru
55	23 05 00	Common Work Results for HVAC	23 05 00-7
56	23 05 15	Piping Specialties	23 05 15-4
57	23 05 23	General-Duty Valves for HVAC Piping	23 05 23-3

1	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-5
2	23 07 00	HVAC Insulation	23 07 00-6
3	23 08 00	Commissioning of HVAC	23 08 00-13
4	23 21 13	Hydronic Piping	23 21 13-11
5	23 22 13.16	Underground Hot Water Heating Piping	23 22 13.16-5
6			
7	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
8	Section	Title	Pages Thru
9	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
10			
11	DIVISION 31 - EARTHWORK		
12	Section	Title	Pages Thru
13	31 10 00	Site Clearing	31 10 00-2
14	31 20 00	Earthmoving	31 20 00-6
15	31 22 16.15	Roadway Subgrade Preparation	31 22 16 15-4
16	31 23 16.13	Trenching	31 23 16.13-9
17	31 23 19	Dewatering	31 23 19-3
18	31 25 00	Erosion Control	31 25 00-4
19			
20	DIVISION 32 – EXTERIOR IMPROVEMENTS		
21	Section	Title	Pages Thru
22	32 11 23.33	Dense Graded Base	32 11 23.33-3
23	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-3
24	32 39 14	Pipe Guard Posts	32 39 14-1
25	32 39 34	Exterior Steel Railings	32 39 34-2
26	32 91 13	Soil Preparation	32 91 13-3
27	32 92 19	Seeding	32 92 19-3
28	32 94 66	Rock Mulch	32 94 66-1
29			
30	DIVISION 33 - UTILITIES		
31	Section	Title	Pages Thru
32	33 11 00	Water Utility Distribution Piping	33 11 00-2
33	33 40 00	Storm Drainage Utilities	33 40 00-6
34			
35	DRAWINGS - Bound Separately		
36	Title		Sheets Thru
37			
38	SHEET INDEX		
39	Title Sheet		T100
40			
41	CIVIL		
42	General Notes		C000
43	Overall Site Utility Plan – New Construction		C001
44	Site Utility Plan Area 1 – New Construction		C002
45	Site Utility Plan Area 2 – New Construction		C003
46	Site Utility Plan Area 3 – New Construction		C004
47	Site Utility Plan Area 4 – New Construction		C005
48	Erosion Control Plan - Overall		C050
49	Erosion Control Plan – Area 1		C051
50	Erosion Control Plan – Area 2		C052
51	Erosion Control Plan – Area 3		C053
52	Erosion Control Plan – Area 4		C054
53	Existing Site Plan - Overall		C100
54	Existing Site Plan - Area 1		C101
55	Existing Site Plan – Area 2		C102
56	Existing Site Plan – Area 3		C103
57	Existing Site Plan – Area 4		C104

1	Site Demolition Plan – Overall	C200
2	Site Demolition Plan – Area 1	C201
3	Site Demolition Plan – Area 2	C202
4	Site Demolition Plan – Area 3	C203
5	Site Demolition Plan – Area 4	C204
6	Partial Hot Water Plan and Profile	C310
7	Partial Hot Water Plan and Profile	C311
8	Partial Hot Water Plan and Profile	C312
9	Partial Hot Water Plan and Profile	C313
10	Partial Hot Water Plan and Profile	C314
11	Partial Hot Water Plan and Profile	C315
12	Partial Hot Water Plan and Profile	C316
13	Partial Hot Water Plan and Profile	C317
14	Partial Hot Water Plan and Profile	C318
15	Partial Hot Water Plan and Profile	C319
16	Partial Hot Water Plan and Profile	C320
17	Partial Hot Water Plan and Profile	C321
18	Partial Hot Water Plan and Profile	C322
19	Partial Hot Water Plan and Profile	C323
20	Partial Hot Water Plan and Profile	C324
21	Partial Hot Water Plan and Profile	C325
22	Partial Hot Water Plan and Profile	C326
23	Partial Hot Water Plan and Profile	C327
24	Partial Hot Water Plan and Profile	C328
25	Building C1A New Construction Plan	C350
26	Building C1B New Construction Plan	C351
27	Building C1C New Construction Plan	C352
28	Building C2A New Construction Plan	C353
29	Building C2B New Construction Plan	C354
30	Building C2C New Construction Plan	C355
31	Building C3A New Construction Plan	C356
32	Building C3B New Construction Plan	C357
33	Building C3C New Construction Plan	C358
34	Building C4A New Construction Plan	C359
35	Building C4B New Construction Plan	C360
36	Building C4C New Construction Plan	C361
37	Building C5A New Construction Plan	C362
38	Building C5B New Construction Plan	C363
39	Building C5C New Construction Plan	C364
40	Building A New Construction Plan	C365
41	Building B New Construction Plan	C366
42	Building D New Construction Plan	C367
43	Building D New Construction Plan	C368
44	Building F New Construction Plan	C369
45	Building G1 New Construction Plan	C370
46	Building G2 New Construction Plan	C371
47	Building J New Construction Plan	C372
48	Building K New Construction Plan	C373
49	Building M New Construction Plan	C374
50	Building V New Construction Plan	C375
51	Building P New Construction Plan	C376
52	Building W New Construction Plan	C377
53	Grading Plan – Overall	C400
54	Grading Plan – Area 1	C401
55	Grading Plan – Area 2	C402
56	Grading Plan – Area 3	C403
57	Grading Plan – Area 4	C404

1	Site Material Plan – Overall	C500
2	Site Material Plan – Area 1	C501
3	Site Material Plan – Area 2	C502
4	Site Material Plan – Area 3	C503
5	Site Material Plan – Area 4	C504
6	Site Details	C800
7	Site Details	C801
8		
9	HEATING, VENTILATING AND AIR CONDITIONING	
10	General Notes	M000
11	Building C1A New Construction Plan	M100
12	Building C1B New Construction Plan	M101
13	Building C1C New Construction Plan	M102
14	Building C2A New Construction Plan	M103
15	Building C2B New Construction Plan	M104
16	Building C2C New Construction Plan	M105
17	Building C3A New Construction Plan	M106
18	Building C3B New Construction Plan	M107
19	Building C3C New Construction Plan	M108
20	Building C4A New Construction Plan	M109
21	Building C4B New Construction Plan	M110
22	Building C4C New Construction Plan	M111
23	Building C5A New Construction Plan	M112
24	Building C5B New Construction Plan	M113
25	Building C5C New Construction Plan	M114
26	Building A New Construction Plan	M115
27	Building B New Construction Plan	M116
28	Building D New Construction Plan	M117
29	Building D New Construction Plan	M118
30	Building F New Construction Plan	M119
31	Building G1 New Construction Plan	M120
32	Building G2 New Construction Plan	M121
33	Building J New Construction Plan	M122
34	Building K New Construction Plan	M123
35	Building M New Construction Plan	M124
36	Building V New Construction Plan	M125
37	Building P New Construction Plan	M126
38	Building W New Construction Plan	M127
39	Hot Water Heating Schematic	M240
40	Hot Water Heating Valve Schedule	M241
41		
42		
43	***	