

1	<b>TABLE OF CONTENTS MEP BIDDERS (Rev 12/2023)</b>		
2			
3	Division Project No. <b>23A1V</b>		
4			
5	<b>DIVISION 01 - MEP BIDDING REQUIREMENTS</b>		<b>Pages Thru</b>
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	<b>MEP BIDDING REQUIREMENTS</b>		
10	MEP Invitation to Bid		A-2
11	MEP Instructions to Bidders		B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-5
13	Sealed Bid Envelope Label		1
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	<b>DIVISION 01</b>		
18	General Requirements		GR-17
19	DHS – Contractor Site Access and Working Requirements		4
20	01 33 00 Electronic Submittal Procedures		5
21	01 74 19 Construction Waste Management		4
22	01 91 01 Commissioning Process		4
23			
24	<b>APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT</b>		
25	<b>DOCUMENTS</b>		
26	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
27	Request for Submittal Approval (DOA-4523)		1
28	Request for Subcontractors Approval (DOA-4225)		1
29			
30	<b>CONTRACT FORMS</b>		
31	Performance Bond Form (DOA-4188)		2
32	Payment Bond Form (DOA-4187)		2
33	Contract Form (DOA-4504)		2
34			
35	<b>CONDITIONS OF THE CONTRACT</b>		
36	Index to the General Conditions		1
37	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
38	Supplementary General Conditions		SGC-1
39	Submittal Log		SL-4
40			
41	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
42	Section	Title	
43	02 05 00	Common Work Results for Existing Conditions	4
44	02 05 10	Maintenance of Traffic	7
45	02 22 15	Crack and Damage for Existing Conditions	2
46	02 32 00	Geo Technical Investigation	49
47	02 41 13	Demolition	5
48			
49	<b>DIVISION 03 – CONCRETE</b>		
50	Section	Title	
51	03 08 00	Commissioning of Concrete	6
52	03 30 00	Cast-In-Place Concrete	22
53			
54	<b>DIVISION 07 – THERMAL AND MOISTURE PROTECTION</b>		
55	Section	Title	
56	07 10 16	Waterproofing for Utilities	3
57			

1	<b>DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING</b>		
2	Section	Title	
3	23 05 00	Common Work Results for HVAC	5
4	23 05 15	Piping Specialties	3
5	23 05 23	General-Duty Valves for HVAC Piping	4
6	23 05 29	Hangers and Supports for HVAC Piping and Equipment	6
7	23 07 00	HVAC Insulation	9
8	23 22 13	Steam and Condensate Heating Piping	8
9	23 22 13.13	Underground Steam and Condensate Heating Piping	6
10	23 30 16	Sump Pumps for Utilities	3
11			
12	<b>DIVISION 26 – ELECTRICAL</b>		
13	Section	Title	
14	26 05 00	Common Work Results for Electrical	7
15	26 05 02	Electrical Demolition for Remodeling	3
16	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	2
17	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
18	26 05 23	Control-Voltage Electrical Power Cables	3
19	26 05 26	Grounding and Bonding for Electrical Systems	6
20	26 05 29	Hangers and Supports for Electrical Systems	4
21	26 05 33	Raceway and Boxes for Electrical Systems	10
22	26 05 53	Identification for Electrical Systems	4
23	26 08 00	Commissioning of Electrical	49
24	26 27 02	Equipment Wiring Systems	4
25	26 27 26	Wiring Devices	4
26	26 27 28	Disconnect Switches	2
27	26 28 16	Enclosed Switches and Circuit Breakers	2
28	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	6
29			
30	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
31	Section	Title	
32	30 05 00	Common Work Results for Exterior Work	5
33			
34	<b>DIVISION 31 – EARTHWORK</b>		
35	Section	Title	
36	31 10 00	Site Clearing	2
37	31 13 00	Selective Tree and Shrub Removal and Transplanting	2
38	31 13 16	Selective Tree and Shrub Protection and Trimming	8
39	31 22 16.15	Roadway Subgrade Preparation	4
40	31 23 16.13	Trenching	9
41	31 23 16.26	Rock Removal	3
42	31 23 19	Dewatering	4
43	31 25 00	Erosion Control	5
44	31 41 16	Sheet Piling	4
45			
46	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
47	Section	Title	
48	32 11 23.33	Dense Graded Base	3
49	32 12 16.13	Hot Mix Asphalt Paving	2
50	32 17 23	Pavement Markings	1
51	32 91 13	Soil Preparation	4
52	32 92 00	Plants	8
53	32 92 19	Seeding	6
54			
55	<b>DIVISION 33 – UTILITIES</b>		
56	Section	Title	
57	33 63 13	Hydronic Heating & Steam Utilities	2

1	33 65 00 Thermal Utilities	4
2		
3	<b>DRAWINGS – Bound Separately</b>	
4	Title	Sheets Thru
5	Title Sheet	T000
6	Project Schedule, Construction Phasing Plans and Sheet Index	T001
7		
8	Civil	C-
9	General Notes, Symbols and Abbreviations	C000
10	Existing Conditions	C002
11	Surface Demolition Plan – Phase 1 and Phase 2	C003
12	Overall Utility Site Plan – Demolition and New Construction	C004
13	Existing Subsurface Conditions ULO Plan	C020
14	Traffic Control – Phase 1 & 2	C100
15	Traffic Control Details	C105
16	Traffic Control Details – Phase 1 & 2	C106
17	Erosion Control Plan – Phase 1 & 2	C150
18	Erosion Control Plan Details	C160
19	Partial Steam Site Plan & Profile	C210
20	Partial Steam Site Plan & Profile	C211
21	Partial Steam Site Plan & Profile	C212
22	Partial Steam Site Plan & Profile	C213
23	Partial Steam Site Plan & Profile	C214
24	Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section	C250
25	Steam Pit B-1 and D-1 Demolition Plans and Section	C251
26	Murphy Hall and Steam Pit D-1 New Construction Plans and Sections	C252
27	Steam Pit B-1 New Construction Plan and Sections	C253
28	Steam Pit V New Construction Plan and Sections	C254
29	Steam Details	C280
30	Steam Details	C281
31	Site Restoration Plan – Phase 1 and Phase 2	C500
32	Site Restoration Grading Details	C501
33	Site Restoration Grading Details	C502
34	Construction Details	C600
35		
36	Mechanical	M-
37	Mechanical Symbols and Sheet Index	M000
38	Steam and Condensate System Layout Plans	M001
39	Murphy Hall and Steam Pit V Demolition Plans and Section	M100
40	Steam Pit D-1 Demolition Plan and Section	M101
41	Murphy Hall and Steam Pit D-1 New Construction Plans and Sections	M102
42	Steam Pit B-1 New Construction Plan and Sections	M103
43	Steam Pit V New Construction Plan and Sections	M104
44	Murphy Hall West Demolition Plan	M110
45	Mechanical Details	M240
46	Mechanical Details	M241
47		
48	Electrical	E-
49	Electrical Symbols and Sheet Index	E000
50	Murphy Hall West Electrical Plan	E110
51	Overall Utility Site Plan – New Construction	E200
52	Steam Pit B-1 & V New Construction Plans	E201
53	Electrical Details	E500
54	Electrical Schedules	E600
55		
56		
57		

\*\*\*