

1	TABLE OF CONTENTS STC BIDDERS (Rev 08/2018)	
2		
3	Division Project No. 18A1V	
4		
5		
6	DIVISION 1 SINGLE TRADE CONTRACTOR (STC) BIDDING AND CONTRACT REQUIREMENTS	
7		Pages Thru
8	TITLE PAGE	1
9	TABLE OF CONTENTS	TC-4
10		
11	BIDDING REQUIREMENTS	
12	Single Trade Contractor (STC) Invitation to Bid	A-2
13	STC Instructions to Bidders	B-8
14	Bid Form –Single Trade Contractor (STC)	C-3
15	Sealed Bid Envelope Label	1
16	Bid Bond Form (DOA-4506)	1
17	Designation of Confidential and Proprietary Information Form (DOA-3027N)	1
18	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)	2
19	Request for Submittal Approval (DOA-4523)	1
20	Request for Subcontractors Approval (DOA-4225)	1
21		1
22	CONTRACT FORMS	
23	Performance Bond 100% Form (DOA-4188)	2
24	Payment Bond 100% Form (DOA-4187)	2
25	Contract Form (DOA-4504)	2
26		
27	CONDITIONS OF THE CONTRACT	
28	Index to General Conditions	1
29	General Conditions of the Single Trade Contractor (STC) Contract (DOA-4197P)	31
30	Supplementary General Conditions	SGC-1
31	Submittal Log	SL-2
32		
33	DIVISION 01	
34	General Requirements	GR-19
35	DHS - Contractor Site Access and Working Requirements	4
36	01 33 00 Electronic Submittal Procedures	01 33 00-6
37	01 74 19 Construction Waste Management	01 74 19-3
38	01 91 01 Commissioning Process	01 91 01-4
39		
40	DIVISION 02 - EXISTING CONDITIONS	
41	Section Title	Pages Thru
42	02 05 00 Common Work Results for Existing Conditions	02 05 00-4
43	02 41 13 Demolition	02 41 13-4
44		
45	DIVISION 03 - CONCRETE	
46	Section Title	Pages Thru
47	03 30 00 Cast-In-Place Concrete	03 30 00-6
48		
49	DIVISION 07 - THERMAL AND MOISTURE PROTECTION	
50	Section Title	Pages Thru
51	07 51 13 Built-Up Asphalt Roofing	07 51 13-10
52	State of Wisconsin – Roofing System 1-yr Guarantee (DOA-4522A)	2
53	07 84 00 Fire Stopping	07 84 00-9
54	07 92 00 Joint Sealants	07 92 00-4

1	DIVISION 09 - FINISHES		
2	Section	Title	Pages Thru
3	09 29 00	Gypsum Board	09 29 00-5
4	09 51 13	Acoustical Panel Ceilings	09 51 13-3
5	09 65 13	Resilient Base	09 65 13-2
6	09 91 00	Painting	09 91 00-5
7			
8	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
9	Section	Title	Pages Thru
10	23 01 30.51	HVAC Air Duct Cleaning	23 01 30.51-3
11	23 05 00	Common Work Results for HVAC	23 05 00-7
12	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
13	23 05 14	Variable Frequency Drives	23 05 14-6
14	23 05 15	Piping Specialties	23 05 15-6
15	23 05 23	General Duty Valves for HVAC	23 05 23-6
16	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
17	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-3
18	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-5
19	23 07 00	HVAC Insulation	23 07 00-10
20	23 08 00	Commissioning of HVAC	23 08 00-118
21	23 09 14	Pneumatic and Electric Controls	23 09 14-20
22	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-47
23	23 09 23	Direct Digital Control System for HVAC	23 09 23-16
24	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-52
25		Original Control Drawings for Petersik, Administration and Gordon Buildings	45
26	23 21 13	Hydronic Piping	23 21 13-13
27	23 21 23	Hydronic Pumps	23 21 23-3
28	23 22 13	Steam and Condensate Heating Piping	23 22 13-5
29	23 23 00	Refrigerant Piping	23 23 00-3
30	23 31 00	HVAC Ducts and Casings	23 31 00-5
31	23 33 00	Air Duct Accessories	23 33 00-4
32	23 36 00	Air Terminal Units	23 36 00-3
33	23 37 13	Diffusers, Registers and Grilles	23 37 13-3
34	23 57 00	Heat Exchangers for HVAC	23 57 00-2
35	23 62 13	Packaged Air-Cooled Refrigerant Compressor and Condensing Units	23 62 13-4
36	23 81 26	Split-System Ductless Air-Conditioners	23 81 26-6
37			
38	DIVISION 26 - ELECTRICAL		
39	Section	Title	Pages Thru
40	26 05 00	Common Work Results for Electrical	26 05 00-6
41	26 05 02	Electrical Demolition for Remodeling	26 05 02-3
42	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
43	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
44	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-3
45	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
46	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
47	26 05 53	Identification for Electrical Systems	26 05 53-4
48	26 08 00	Commissioning of Electrical	26 08 00-35
49	26 27 26	Wiring Devices	26 27 26-5
50	26 27 28	Disconnect Switches	26 27 28-2
51	26 28 13	Fuses	26 28 13-1
52	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-7
53			

1	DIVISION 27 - COMMUNICATIONS		
2	Section	Title	Pages Thru
3	27 05 53	Identification for Communication Systems	27 05 53-3
4	27 08 00	Commissioning of Communications	27 08 00-17
5	27 10 00	Structured Cabling	27 10 00-17
6			
7	DIVISION 28 - ELECTRONIC SAFETY AND SECURITY		
8	Section	Title	Pages Thru
9	28 08 00	Commissioning of Electronic Safety and Security	28 08 00-16
10	28 31 00	Fire Detection and Alarm	28 31 00-14
11			
12	DRAWINGS - Bound Separately		
13	Title		Sheets Thru
14	General		
15	Title Sheet		T001
16	Phasing – Gordon Hall and Admin Building		T002
17	Architectural		
18	Admin Building – Basement and First Floor Demolition Plan		AD101
19	Admin Building – Second Floor Demolition Plan		AD102
20	Admin Building – Basement and First Floor New Work Plan		A101
21	Admin Building – Second Floor New Work Plan		A102
22	Gordon Hall – First Floor Plan – North Wing		A103
23	Gordon Hall – First Floor Plan – Center Building		A104
24	Gordon Hall – First Floor Plan – South Wing		A105
25	Heating, Ventilating and Air Conditioning		
26	Admin Building – Basement and First Floor Demolition Plan		MD101
27	Admin Building – Second Floor and Attic Demolition Plan		MD102
28	Admin Building – Basement and First Floor New Work Plan		M101
29	Admin Building – Second Floor and Attic New Work Plan		M102
30	South Cottage – Basement and First Floor Plan		M103
31	North Cottage – Basement and First Floor Plan		M104
32	Chapel – Basement and First Floor Plan		M105
33	Food Service – Basement Floor Plan		M106
34	Food Service – First Floor		M107
35	Food Service – Second Floor Plan		M108
36	Food Service – Penthouse Floor Plan		M109
37	Gordon Hall – Basement Floor Plan – North Wing		M110
38	Gordon Hall – Basement Floor Plan – Center Building		M111
39	Gordon Hall – Basement Floor Plan – South Wing		M112
40	Gordon Hall – First Floor Plan – North Wing		M113
41	Gordon Hall – First Floor Plan – Center Building		M114
42	Gordon Hall – First Floor Plan – South Wing		M115
43	Petersik Hall – Basement Floor Plan – North		M116
44	Petersik Hall – Basement Floor Plan – South		M117
45	Petersik Hall – First Floor Plan – North		M118
46	Petersik Hall – First Floor Plan – North		M119
47	Petersik Hall – Smoke Control Diagrams		M120
48	Petersik Hall – Control Diagrams		M121
49	Sherman Hall – Basement Floor Plan – North		M122
50	Sherman Hall – Basement Floor Plan – South		M123
51	Sherman Hall – First Floor Plan – North		M124
52	Sherman Hall – First Floor Plan – South		M125
53			

1	Sherman Hall – Second Floor Plan – North	M126
2	Sherman Hall – Second Floor Plan – South	M127
3	Sherman Hall – Penthouse Floor Plan	M128
4	Schedules	M601
5	Electrical	
6	Admin Building – Basement and First Floor Demolition Plan	ED101
7	Admin Building – Second Floor and Attic Demolition Plan	ED102
8	Admin Building – First Floor Photometric Plan	EC101
9	Admin Building – Basement and First Floor New Work Plan	E101
10	Admin Building – Second Floor and Attic New Work Plan	E102
11	South Cottage New Work Plans	E103
12	North Cottage New Work Plans	E104
13	Chapel New Work Plans	E105
14	Food Service – Basement New Work Plan	E106
15	Food Service – Partial First Floor New Work Plan	E107
16	Food Service – Partial Second Floor New Work Plan	E108
17	Food Service – Penthouse Floor Plans	E109
18	Gordon Hall – Basement New Work Plan – North Wing	E110
19	Gordon Hall – Basement New Work Plan – Center Building	E111
20	Gordon Hall – Basement New Work Plan – South Wing	E112
21	Gordon Hall – First Floor New Work Plan – North Wing	E113
22	Gordon Hall – First Floor New Work Plan – Center Building	E114
23	Gordon Hall – First Floor New Work Plan – South Wing	E115
24	Petersik Hall – Basement New Work Plan – North	E116
25	Petersik Hall – Basement New Work Plan – South	E117
26	Petersik Hall – First Floor Plan – North	E118
27	Petersik Hall – First Floor New Work Plan – South	E119
28	Sherman Hall – Basement New Work Plan – North	E120
29	Sherman Hall – Basement New Work Plan – South	E121
30	Sherman Hall – First Floor Plan – North	E122
31	Sherman Hall – First Floor Plan – South	E123
32	Sherman Hall – Second Floor Plan – North	E124
33	Sherman Hall – Second Floor New Work Plan – South	E125
34	Sherman Hall – Penthouse Floor Plans	E126
35	Legends and Schedules	E601
36	Panel Schedules	E602
37		
38	***	