

1 **TABLE of CONTENTS**

2
3
4
5
6 **Second Floor Lottery Remodel**
7 **Revenue Building**
8 **Department of Administration**
9 **Madison, Wisconsin**

10 **Project No. 18K2F**

11
12
13
14
15 Pages Thru:

16

17	Notice of Advertisement for Bids	A-2
18	Table of Contents.....	TC-3
19	Advertisement for Bids and Bid FORM	PS-7
20	Sealed Bid Envelope Label.....	1
21		
22	Bid Bond Form (DOA-4506).....	1
23	Performance Bond Form (DOA-4188)	2
24	Payment Bond Form (DOA-4187).....	2
25	Construction Contract (DOA-4504).....	2
26	Conditions of the Contract for Simplified Projects (DOA-4532)	1-10
27		
28	Request for Submittal Approval (DOA-4523).....	1
29	Submittal Log	SL -2
30		
31	Request for Subcontractor Approval (DOA-4225)	1
32	Affidavit of Compliance MBE/DVB Provisions (DOA-4266)	2
33	General Requirements for Simplified Projects.....	GRsp-10
34		
35	Agency Specific Requirements (Corrections, Etc.).....	N/A
36		
37	Technical Specifications:	
38	Division 1	
39	01 33 00 – Electronic Submittals	01 33 00-5
40	01 74 19 – Construction Waste Management	01 74 19-4
41	01 91 01 – Commissioning Process	01 91 01-4
42		
43	02 05 00 – Common Work Results for Existing Conditions	02 05 00-3
44	02 41 13 – Selective Demolition	02 41 13-3
45		
46	Division 8 Openings	
47	08 12 13.13 – Standard Hollow Metal Frames	08 12 13.13-6
48	08 14 16 – Flush Wood Doors	08 14 16-3
49	08 71 00 – Door Hardware	08 71 00-13
50	08 80 00 – Glazing	08 80 00-4
51		
52	Division 9 Finishes	
53	09 21 16 – Gypsum Board Assemblies	09 21 16-3

1	09 51 23 – Acoustic Tile Ceiling	09 51 23-3
2	09 65 13 – Resilient Wall Base and Accessories	09 51 23-4
3	09 68 13 – Carpet Tile	09 68 13-3
4	09 91 23 – Interior Painting	09 91 23-6
5		
6	Division 10 – Specialties	
7	10 05 10 – Plastic Laminate Lockers	10 05 10-9
8		
9	Division 21 Fire Suppression	
10	21 05 00 – Common Work Results for Fire Protection	21 05 00-6
11	21 05 29 – Hangers and Supports for Fire Protection Piping and Equipment	21 05 29-4
12	21 10 00 – Water-Based Fire Protection Systems	21 10 00-7
13		
14	Division 23 Heating, Ventilating and Air Conditioning	
15	23 05 00 – Common Work Results for HVAC	23 05 00-5
16	23 05 93 – Testing, Adjusting and Balancing for HVAC	23 05 93-4
17	23 07 00 – Insulation	23 07 00-7
18	23 09 14 – Pneumatic and Electric Controls	23 09 14-7
19	23 09 93 – Sequence of Operation for HVAC Controls	23 09 93-3
20	23 31 00 – HVAC Ducts and Casings	23 31 00-4
21	23 33 00 – Air Duct Accessories	23 33 00-3
22	23 37 13 – Diffusers, Registers and Grilles	23 37 13-3
23		
24	Division 26 Electrical	
25	26 05 00 – Common Work Results for Electrical	26 05 00-6
26	26 05 02 – Electrical Demolition for Remodeling	26 05 02-3
27	26 05 04 – Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
28	26 05 19 – Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
29	26 05 23 – Control-Voltage Electrical Power Cables	26 05 23-3
30	26 05 29 – Hangers and Supports for Electrical Systems	26 05 29-4
31	26 05 33 – Raceway and Boxes for Electrical Systems	26 05 33-10
32	26 05 53 – Identification for Electrical Systems	26 05 53-3
33	26 27 26 – Wiring Devices	26 27 26-6
34	26 51 13 – Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-9
35		
36	Division 27 Communications	
37	27 05 53 – Identification for Communication Systems	27 05 53-5
38	27 10 00 – Structured Cabling	27 10 00-28
39		
40	Division 28 Electronic Safety and Security	
41	28 10 00 – Access Control System	28 10 00-9
42	28 31 00 – Fire Detection and Alarm	28 31 00-14
43		
44	
45		
46	Drawings: (Bound Separately)	
47		
48	Title Sheet.....	T100
49	First Floor Demolition, partition and RCP	A100
50	Second Floor Demolition Plan	A101
51	Second Floor Partition Plan	A102
52	Second Floor Reflected Ceiling Plan – Grid	A103
53	Second Floor Furniture Plan	A104

1	Wall Types, Sections and Details	A200
2	Finish and Door Schedules.....	A201
3		
4	First Floor Fire Protection Plan – Notes and Schedules	F100
5	Second Floor Fire Protection Plan	F101
6		
7	First Floor Mechanical Plan – Notes and Schedules	M100
8	Second Floor Mechanical Plan	M101
9		
10	First Floor Lighting Plan – Notes and Schedules.....	E100
11	Second Floor Lighting Plan.....	E101
12	First Floor Power Plan – Notes and Schedules	E102
13	Second Floor Power Plan	E103
14	First Floor Technology Plan – Notes and Schedules.....	Q100
15	Second Floor Technology Plan.....	Q101
16		
17		
18		
19		
20		
21		
22		
23		
24		
25		