

1	<b>TABLE OF CONTENTS GPC BIDDERS (1/2023)</b>	
2		
3		
4	Division Project No. <b>21L1Q</b>	
5		
6	<b>DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>	Pages Thru
7	TITLE PAGE	1
8	TABLE OF CONTENTS	TC-4
9		
10	<b>GPC BIDDING REQUIREMENTS</b>	
11	GPC Invitation to Bid	A-2
12	GPC Instructions to Bidders	B-12
13	Bid Form – General Prime Contractor (GPC)	C-3
14	Sealed Bid Envelope Label	1
15	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
17		
18	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
19	Request for Submittal Approval (DOA-4523)	1
20	Request for Subcontractors Approval (DOA-4225)	1
21		
22	<b>CONTRACT FORMS</b>	
23	Performance Bond 100% Form (DOA-4188)	2
24	Payment Bond 100% Form (DOA-4187)	2
25	Contract Form (DOA-4504)	2
26		
27	<b>CONDITIONS OF THE CONTRACT</b>	
28	Index to the General Conditions	1
29	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
30	Supplementary General Conditions	SGC-1
31	Submittal Log	SL-1
32		
33	<b>DIVISION 01</b>	
34	General Requirements	GR-17
35	Agency Specific Requirements (Corrections, Health Services, etc.)	AGRsp-10
36	01 33 00 Electronic Submittal Procedures	5
37	01 74 19 Construction Waste Management	4
38	01 91 01 Commissioning Process	4
39		
40	<b>Specification Volume 2</b>	
41	<b>DIVISION 02 – EXISTING CONDITIONS</b>	
42	Section Title	
43	02 41 13 Demolition	4
44	02 41 19 Selective Demolition	4
45		
46	<b>DIVISION 03 – CONCRETE</b>	
47	Section Title	
48	03 30 00 Cast In Place Concrete	21
49		
50	<b>DIVISION 05 – METALS</b>	
51	Section Title	
52	05 12 00 Structural Steel Framing	10
53	05 31 00 Steel Decking	6
54	05 40 00 Cold-Formed Steel Framing	7
55		
56	<b>DIVISION 06 – WOOD, PLASTICS AND COMPOSITES</b>	
57	Section Title	
58	06 10 53 Miscellaneous Rough Carpentry	5

1	06 10 53.01	Miscellaneous Rough Carpentry – Roofing	2
2	06 40 23	Interior Architectural Woodwork	5
3			
4	<b>DIVISION 07 – THERMAL AND MOISTURE PROTECTION</b>		
5	Section	Title	
6	07 51 13	Built Up Asphalt Roofing	15
7	07 51 13.01	State of Wisconsin Roofing System 1-year guarantee	2
8	07 63 00	Sheet Metal Roofing Specialties	5
9	07 84 00	Firestopping	9
10	07 92 10	Joint Sealants	7
11			
12	<b>DIVISION 08 – OPENINGS</b>		
13	Section	Title	
14	08 11 13	Hollow Metal Doors and Frames	8
15	08 71 00	Door Hardware	10
16	08 80 00	Glazing	7
17			
18	<b>DIVISION 09 – FINISHES</b>		
19	Section	Title	
20	09 22 16	Non Structural Metal Framing	3
21	09 29 00	Gypsum Board	7
22	09 65 10	Resilient Wall Base and Accessories	4
23	09 65 16	Resilient Sheet Flooring	5
24	09 90 00	Painting and Coatings	10
25			
26	<b>DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING</b>		
27	Section	Title	
28	23 05 00	Common Work Results for Mechanical	7
29	23 05 13	Common Motor Requirements for Mechanical Equipment	4
30	23 05 14	Variable Frequency Drives	6
31	23 05 15	Piping Specialties	5
32	23 05 23	General Duty Valves for Mechanical	8
33	23 05 29	Hangers and Supports for Mechanical Piping and Equipment	6
34	23 05 48	Vibration and Seismic Controls for Mechanical Piping and Equipment	5
35	23 07 00	Mechanical Insulation	9
36	23 08 00	Commissioning of Mechanical	64
37	23 09 10	Instrument and Controls HMI	10
38	23 09 14	Pneumatic and Electric Instrumentation and Control Devices for Mechanical	28
39	23 11 00	Facility Fuel Piping	7
40	23 22 13	Steam and Condensate Heating Piping	8
41	23 25 00	HVAC Water Treatment	5
42	23 31 00	HVAC Ducts and Casings	7
43	23 34 00	HVAC Fans	3
44	23 55 52	Boiler BMS	7
45	23 81 26	Split-System Ductless Air-Conditioners	6
46	23 82 00	Heating and Cooling Terminal Units	2
47			
48	<b>DIVISION 26 – ELECTRICAL</b>		
49	Section	Title	
50	26 05 00	Common Work Results for Electrical	8
51	26 05 02	Electrical Demolition for Remodeling	4
52	26 05 04	Cleaning, Inspection, and Testing of Electrical Equipment	3
53	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
54	26 05 23	Control-Voltage Electrical Power Cables	3
55	26 05 26	Grounding and Bonding for Electrical Systems	4
56	26 05 29	Hangers and Supports for Electrical Systems	4
57	26 05 33	Raceway and Boxes for Electrical Systems	7
58	26 05 53	Identification for Electrical Systems	4
59	26 05 73	Short Circuit / Coordination Study and Arc Flash Risk Assessment	5

1	26 08 00 Commissioning of Electrical	36
2	26 24 16 Panelboards	3
3	26 27 02 Equipment Wiring Systems	3
4	26 27 26 Wiring Devices	5
5	26 27 28 Disconnect Switches	2
6	26 51 13 Interior Lighting Fixtures, Lamps, and Ballasts	7
7		
8	<b>DIVISION 28 – ELECTRONIC SAFETY AND SECURITY</b>	
9	Section Title	
10	28 08 00 Commissioning of Electronic Safety and Security	18
11	28 31 00 Fire Detection and Alarm	18
12		
13	<b>DRAWINGS – Bound Separately</b>	
14	Title	Sheets Thru
15	Title Sheet	T000
16	Sheet Index, Instrumentation Schedule	T001
17	Demolition Plan – Level 01	A101
18	New Work Plan – Level 01	A201
19	Reflected Ceiling Plan – Level 01	A301
20	Structural Notes	S001
21	Structural Demolition Plans & Sections	S101
22	Structural Framing Plans and Sections	S201
23	Structural Details	S800
24	Structural Details	S811
25	Mechanical Symbols, Abbreciations, Sheet Index	M000
26	Basement Level – Mechanical Demolition Plan	M100
27	Operating Level – Mechanical Demolition Plan	M101
28	Deaerator Level – Mechanical Demolition Plan	M102
29	Basement Level – Mechanical New Construction Plan	M200
30	Operating Level – Mechanical New Construction Plan	M201
31	Deaerator Level – Mechanical New Construction Plan	M202
32	Control Room – Mechanical New Construction Plan	M300
33	Network Architecture	M400
34	Boiler 1 Demolition – P&ID	M401
35	Boiler 1 New Construction – P&ID	M402
36	Boiler 1 P&ID Schedule	M403
37	Boiler 2 Demolition – P&ID	M404
38	Boiler 2 New Construction – P&ID	M405
39	Boiler 2 P&ID Schedule	M406
40	Boiler 3 Demolition – P&ID	M407
41	Boiler 3 New Construction – P&ID	M408
42	Boiler 3 P&ID Schedule	M409
43	Boiler 4 Demolition – P&ID	M410
44	Boiler 4 New Construction – P&ID	M411
45	Boiler 4 P&ID Schedule	M412
46	Deaerator Tank Demolition - P&ID	M413
47	Deaerator Tank New Construction - P&ID	M414
48	Deaerator Tank P&ID Schedule	M415
49	Condensate Demolition - P&ID	M416
50	Condensate New Construction - P&ID	M417
51	Natural Gas and Fuel Oil Demolition - P&ID	M418
52	Natural Gas and Fuel Oil New Construction - P&ID	M419
53	Chemical Treatment Demolition and New Construction - P&ID	M420
54	Compressed Air Demolition and New Construction - P&ID	M421
55	Ventilation Air Demolition – P&ID	M422
56	Ventilation Air New Construction – P&ID	M423
57	Steam Demolition – P&ID	M424

1	Steam New Construction – P&ID	M425
2	Mechanical Details	M500
3	Mechanical Details	M501
4	Mechanical Schedules	M600
5	Electrical Title Sheet	E000
6	Basement Level – Electrical Demolition Plan	E100
7	Operating Level – Electrical Demolition Plan	E101
8	Deaerator Level – Electrical Demolition Plan	E102
9	Basement Level – Lighting Plan	E200
10	Operating Level – Lighting Plan	E201
11	Deaerator Level – Lighting Plan	E202
12	Basement Level – Electrical Plan	E300
13	Operating Level – Electrical Plan	E301
14	Deaerator Level – Electrical Plan	E302
15	Electrical One Line Diagram	E400
16	Electrical One Line Diagram	E401
17	Power & Fire Alarm Details	E500
18	Electrical Schedules	E600
19	Electrical Schedules	E601
20		
21		
22		
23	***	