BOILER REPLACEMENT
ARLINGTON RESEARCH STATION
UNIVERSITY OF WISCONSIN - MADISON
ARLINGTON, WISCONSIN
PROJECT NO. 20I2QREBID MEP
PROJECT MANAGER - CHRIS STEPHAN
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JANUARY 17, 2023

CONTRACTOR	BB or CC	DVB/ MBE	MECHANICAL WORK BASE BID NO. 4
Belonger Corporation, Inc. West Bend, WI	BB	X	196,000.00
Hooper Corporation DeForest, WI	BB		309,669.00
Illingworth-Kilgust Mechanical, Inc. Madison, WI	BB		287,000.00
Johnson Controls, Inc. Madison, WI	BB		350,000.00

BOILER REPLACEMENT
ARLINGTON RESEARCH STATION
UNIVERSITY OF WISCONSIN - MADISON
ARLINGTON, WISCONSIN
PROJECT NO. 20I2QREBID MEP
PROJECT MANAGER - CHRIS STEPHAN
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JANUARY 17, 2023

CONTRACTOR	BB or CC	DVB/ MBE	ELECTRICAL WORK BASE BID NO. 5
Forward Electric, Inc. Madison, WI	BB		37,621.00

BOILER REPLACEMENT
ARLINGTON RESEARCH STATION
UNIVERSITY OF WISCONSIN - MADISON
ARLINGTON, WISCONSIN
PROJECT NO. 20I2QREBID MEP
PROJECT MANAGER - CHRIS STEPHAN
RESULTS ARE AS READ -- SUBJECT TO VERIFICATION

BIDS CLOSE AT 2:00 P.M.
JANUARY 17, 2023

CONTRACTOR	BB or CC	DVB/ MBE	BASE BID NUMBERS	COMBINED BID AMOUNT
1901 Inc. Madison, WI	BB		4 & 5	341,688.00