

1	<b>TABLE OF CONTENTS MEP BIDDERS</b>	<b>(Rev 8/2022)</b>	
2			
3			
4	Division Project No. <b>22D1L</b>		
5			
6	<b>DIVISION 01 - MEP BIDDING REQUIREMENTS</b>		<b>Pages Thru</b>
7	TITLE PAGE		1
8	TABLE OF CONTENTS		TC-3
9			
10	<b>MEP BIDDING REQUIREMENTS</b>		
11	MEP Invitation to Bid		A-2
12	MEP Instructions to Bidders		B-11
13	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-3
14	Sealed Bid Envelope Label		1
15	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		1
16	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
17			
18	<b>DIVISION 01</b>		
19	General Requirements		GR-15
20	01 74 19 Construction Waste Management		01 74 19-3
21	01 91 01 Commissioning Process		01 91 01-3
22			
23	<b>APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT</b>		
24	<b>DOCUMENTS</b>		
25	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
26	Request for Submittal Approval (DOA-4523)		1
27	Request for Subcontractors Approval (DOA-4225)		1
28			
29	<b>CONTRACT FORMS</b>		
30	Performance Bond Form (DOA-4188)		2
31	Payment Bond Form (DOA-4187)		2
32	Contract Form (DOA-4504)		2
33			
34	<b>CONDITIONS OF THE CONTRACT</b>		
35	Index to General Conditions		1
36	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
37	Supplementary General Conditions		SGC-1
38	Submittal Log		SL-3
39			
40	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
41	Section Title		
42	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
43	02 32 00 Geo Technical Investigation		02 32 00-34
44	02 41 13 Demolition		02 41 13-4
45			
46	<b>DIVISION 03 - CONCRETE</b>		
47	Section Title		
48	03 08 00 Commissioning of Concrete		03 08 00-6
49	03 30 00 Cast-In-Place Concrete		03 30 00-13
50			
51	<b>DIVISION 26 - ELECTRICAL</b>		
52	Section Title		
53	26 05 00 Common Work Results for Electrical		26 05 00-6
54	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment		26 05 04-2
55	26 05 19 Low-Voltage Electrical Power Conductors and Cables		26 05 19-4
56	26 05 23 Control-Voltage Electrical Power Cables		26 05 23-3
57	26 05 26 Grounding and Bonding for Electrical Systems		26 05 26-4

1	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-2
2	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-6
3	26 05 53	Identification for Electrical Systems	26 05 53-2
4	26 08 00	Commissioning of Electrical	26 08 00-29
5	26 28 13	Fuses	26 28 13-1
6	26 56 29	Site Lighting	26 56 29-5
7			
8	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
9	Section	Title	
10	30 05 00	Common Work Results for all Exterior Work	30 05 00-5
11			
12	<b>DIVISION 31 - EARTHWORK</b>		
13	Section	Title	
14	31 10 00	Site Clearing	31 10 00-2
15	31 20 00	Earthmoving	31 20 00-6
16	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
17	31 23 16.13	Trenching	31 23 16.13-8
18	31 25 00	Erosion Control	31 25 00-5
19			
20	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
21	Section	Title	
22	32 11 23.33	Dense Graded Base	32 11 23.33-4
23	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-3
24	32 17 23	Pavement Markings	32 17 23-1
25	32 31 13	Chain Link Fencing and Gates	32 31 13-7
26	32 32 34	Block Retaining Wall	32 32 34-2
27	32 91 13	Soil Preparation	32 91 13-3
28	32 92 19	Seeding	32 92 19-6
29			
30	<b>DIVISION 33 - UTILITIES</b>		
31	Section	Title	
32	33 08 00	Commissioning of Utilities	33 08 00-11
33	33 40 00	Storm Drainage Utilities	33 40 00-9
34	33 44 36	Oil and Stormwater Separators	32 92 19-5
35			
36	<b>DRAWINGS - Bound Separately</b>		
37	Title		Sheets Thru
38	Title Sheet		T100
39	General Notes and Legend		C001
40	Existing Conditions		C100
41	Erosion Control Plan		C101
42	Demolition Plan		C200
43	Site Materials and Pavement Marking Plan		C300
44	Site Grading Plan		C400
45	Site Utility Plan		C500
46	Erosion Control Details		C600
47	Gate Details		C601
48	Construction Details		C602
49	Construction Details		C603
50	Construction Details		C604
51	Construction Details		C605
52	Construction Details		C606
53	Construction Details		C607
54	Construction Details		C608
55	Construction Details		C609
56	Electrical Site Demolition Plan		E100
57	Electrical Site Plan		E200

1	Electrical Site Plan	E201
2	Electrical Photometrics Plan	E210
3	Electrical Details	E300
4		
5		
6		
7		

\*\*\*