

1	<b>TABLE OF CONTENTS GPC BIDDERS</b>	<b>(8/2022)</b>	
2			
3	Division Project No. <b>21K1B-01</b>		
4			
5	<b>DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS</b>		<b>Pages Thru</b>
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-2
8			
9	<b>GPC BIDDING REQUIREMENTS</b>		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-11
12	Bid Form – General Prime Contractor (GPC)		C-3
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	<b>CONTRACT FORMS</b>		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	<b>CONDITIONS OF THE CONTRACT</b>		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-2
31	Contractor Site Access and Working Requirements		SGR-6
32	Facility Security Clearance Background Check (DOC-2430-1)		1
33	Sexual Abuse and Sexual Harassment in Confinement: A Guide for Volunteers and Contractors		4
34	PREA Sexual Abuse and Sexual Harassment in Confinement Training Contractor Statement of		
35	Acknowledgment (DOC-2786)		1
36			
37			
38	<b>DIVISION 01</b>		
39	General Requirements		GR-14
40	01 74 19 Construction Waste Management		01 74 19-3
41			
42	<b>VOLUME 2</b>		
43			
44	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
45	Section Title		
46	02 05 00 Common Work Results for Existing Conditions		02 05 00-5
47	02 32 00 Geotechnical Investigation		02 32 00-1
48	Geotechnical Exploration and Analyses Report		53
49	02 41 13 Demolition		02 41 13-4
50			
51	<b>DIVISION 03 - CONCRETE</b>		
52	Section Title		
53	03 30 00 Cast-In-Place Concrete		03 30 00-12
54			
55	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
56	Section Title		
57	30 05 00 Common Work Results for Exterior Work		30 05 00-5
58			

1	<b>DIVISION 31 - EARTHWORK</b>		
2	Section	Title	
3	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
4	31 23 16.13	Trenching	31 23 16.13-7
5	31 25 00	Erosion Control	31 25 00-4
6	31 34 19.13	Geogrid Soil Reinforcement	31 34 19.13-3
7			
8	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
9	Section	Title	
10	32 11 23.33	Dense Graded Base	32 11 23.33-4
11	32 11 26.17	Pulverized and Re-Laid Asphalt	32 11 26.17-2
12	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-3
13	32 17 23	Pavement Markings	32 17 23-2
14	32 91 13	Soil Preparation	32 91 13-2
15	32 92 19	Seeding	32 92 19-3
16			
17	<b>DIVISION 33 – UTILITIES</b>		
18	Section	Title	
19	33 40 00	Storm Drainage Utilities	33 40 00-7
20			
21	<b>DRAWINGS - Bound Separately</b>		
22	Title		Sheets Thru
23	Title Sheet		T100
24	Existing Site Plan		C100
25	Existing Site Plan		C101
26	Plan Sheet Overview		C150
27	Site Demolition Plan		C200
28	Site Demolition Plan		C201
29	Site Demolition Plan		C202
30	Site Demolition Plan		C203
31	Site Layout Plan		C300
32	Site Layout Plan		C301
33	Site Layout Plan		C302
34	Site Layout Plan		C303
35	Site Grading and Erosion Control Plan		C400
36	Site Grading and Erosion Control Plan		C401
37	Site Grading and Erosion Control Plan		C402
38	Site Grading and Erosion Control Plan		C403
39	Cross Sections – Entrance Road		C500
40	Cross Sections – Entrance Road		C501
41	Cross Sections – Entrance Road		C502
42	Cross Sections – Perimeter Road		C503
43	Cross Sections – Perimeter Road		C504
44	Site Staging Plan – Overview		C600
45	Site Staging Plan – Parking Lot and Perimeter Road		C601
46	Site Staging Plan – Entrance Road		C602
47	Site Staging Plan – Parking Lot		C603
48	Site Staging Plan – Parking Lot Stage 2		C604
49	Site Staging Plan – Parking Lot Stage 3		C605
50	Civil Details		C700
51	Civil Details		C701
52	Civil Details		C702
53			
54			
55		***	