

1	<b>TABLE OF CONTENTS FOR GPC BIDDERS (8/2022)</b>		
2	Division Project No. <b>21K1B-01</b>		
3			
4	<b>VOLUME 2</b>		
5	TITLE PAGE		1
6	TABLE OF CONTENTS		TC-2
7			
8	DIVISION 02 – EXISTING CONDITIONS		
9	Section	Title	Pages Thru
10	02 05 00	Common Work Results for Existing Conditions	02 05 00-5
11	02 32 00	Geotechnical Investigation	02 32 00 – 1
12		Geotechnical Exploration and Analyses Report	53
13	02 41 13	Demolition	02 41 13-4
14			
15	DIVISION 03 - CONCRETE		
16	Section	Title	Pages Thru
17	03 30 00	Cast-In-Place Concrete	03 30 00-12
18			
19	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
20	Section	Title	Pages Thru
21	30 05 00	Common Work Results for All Exterior Work	30 05 00-5
22			
23	DIVISION 31 - EARTHWORK		
24	Section	Title	Pages Thru
25	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
26	31 23 16.13	Trenching	31 23 16.13-7
27	31 25 00	Erosion Control	31 25 00-4
28	31 34 19.13	Geogrid Soil Reinforcement	31 34 19.13-3
29			
30	DIVISION 32 – EXTERIOR IMPROVEMENTS		
31	Section	Title	Pages Thru
32	32 11 23.33	Dense Graded Base	32 11 23.33-4
33	32 11 26.17	Pulverized and Re-Laid Asphalt	32 11 26.17-2
34	32 12 16.13	Plant Mix Asphalt Paving	32 12 16.13-3
35	32 17 23	Pavement Markings	32 17 23-2
36	32 91 13	Soil Preparation	32 91 13-2
37	32 92 19	Seeding	32 92 19-3
38			
39	DIVISION 33 - UTILITIES		
40	Section	Title	Pages Thru
41	33 40 00	Storm Drainage Utilities	33 40 00-7
42			
43	DRAWINGS - Bound Separately		
44	Title		Sheets Thru
45	Title Sheet		T100
46	Existing Site Plan		C100
47	Existing Site Plan		C101
48	Plan Sheet Overview		C150
49	Site Demolition Plan		C200
50	Site Demolition Plan		C201
51	Site Demolition Plan		C202
52	Site Demolition Plan		C203
53	Site Layout Plan		C300

1	Site Layout Plan	C301
2	Site Layout Plan	C302
3	Site Layout Plan	C303
4	Site Grading and Erosion Control Plan	C400
5	Site Grading and Erosion Control Plan	C401
6	Site Grading and Erosion Control Plan	C402
7	Site Grading and Erosion Control Plan	C403
8	Cross Sections – Entrance Road	C500
9	Cross Sections – Entrance Road	C501
10	Cross Sections – Entrance Road	C502
11	Cross Sections – Perimeter Road	C503
12	Cross Sections – Perimeter Road	C504
13	Site Staging Plan – Overview	C600
14	Site Staging Plan – Parking Lot and Perimeter Road	C601
15	Site Staging Plan – Entrance Road	C602
16	Site Staging Plan – Parking Lot	C603
17	Site Staging Plan – Parking Lot Stage 2	C604
18	Site Staging Plan – Parking Lot Stage 3	C605
19	Civil Details	C700
20	Civil Details	C701
21	Civil Details	C702
22		
23	***	