1	TABLE O	F CONTENTS MEP BIDDERS (Rev 12/2023)	
2 3	Division P	roject No. 22F2Y	
4 5		01 - MEP BIDDING REQUIREMENTS	Pages Thru
6 7 8	TITLE PA	GE F CONTENTS	TC-4
8 9	MEP BID	DING REQUIREMENTS	
10		ation to Bid	A-2
11	MEP Instru	actions to Bidders	B-11
12	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-6
13	Sealed Bid	Envelope Label	1
14	Mechanica	l Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)	1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	DIVISION		
18		quirements	GR-16
19		lectronic Submittal Procedures	01 33 00 - 6
20		onstruction Waste Management	017419 - 3
21 22	0191010	ommissioning Process	01 91 01 – 4
22	ADDENDI	X #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONT	раст
23 24	DOCUME		
25	DOCUM	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)	2
26		Request for Submittal Approval (DOA-4523)	1
27		Request for Subcontractors Approval (DOA-4225)	1
28			_
29		CONTRACT FORMS	
30		Performance Bond Form (DOA-4188)	2
31		Payment Bond Form (DOA-4187)	2
32		Contract Form (DOA-4504)	2 2
33			
34		CONDITIONS OF THE CONTRACT	
35		Index to the General Conditions	1
36		General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
37		Supplementary General Conditions	SGC-1
38		Submittal Log	SL-4
39			
40		02 – EXISTING CONDITIONS	
41	Section	Title	00.05.00
42	02 05 00	Common Work Results for Existing Conditions	$02\ 05\ 00-4$
43	02 07 00	Selective Demolition	$02 \ 07 \ 00 - 4$
44 45	DIVISION	N 03 – CONCRETE	
43 46	Section	Title	
40 47	03 08 00	Commissioning of Concrete	03 08 00 - 6
48	03 30 00	Cast-In-Place Concrete	$03\ 00\ 00\ -\ 0$ $03\ 30\ 00\ -\ 17$
49	05 50 00		05 50 00 - 17
50	DIVISION	N 04 – MASONRY	
51	Section	Title	
52	04 08 00	Commissioning of Masonry	$04\ 08\ 00-7$
53	04 20 00	Unit Masonry	$04\ 20\ 00-9$
54			/
55	DIVISION	N 05 – METALS	
56	Section	Title	
57	05 12 00	Structural Steel	$05\ 12\ 00-4$
		TC 1	

1	05 31 00	Steel Deck	05 31 00 - 3
2	05 50 00	Metal Fabrications	$05\ 50\ 00-4$
3	05 70 00	Catwalk Ladder and Winch	$05\ 70\ 00-1$
4			
5	DIVISION	06 – WOOD, PLASTICS AND COMPOSITES	
6	Section	Title	
7		Miscellaneous Rough Carpentry – Roofing	$06\ 10\ 53.01-2$
8	001000000	inseenmise we ready emperaty recording	
9	DIVISION	07 – THERMAL AND MOISTURE PROTECTION	
10	Section	Title	
11	07 13 00	Sheet Membrane Waterproofing	07 13 00 - 2
12	07 19 00	Vapor Retarders	07 19 00 - 1
13	07 20 00	Insulation	$07\ 20\ 00\ -2$
14	07 25 00	Air Barriers	$07\ 20\ 00\ 2$ $07\ 25\ 00\ -\ 2$
15	07 42 64	Metal Composite Material Wall Panels	$07\ 23\ 00\ 2$ $07\ 42\ 64\ -\ 7$
16	07 51 13	Built-Up Asphalt Roofing	07 51 13 - 13
17	07 63 00	Sheet Metal Roofing Specialties	076300 - 7
18	07 05 00	State of Wisconsin Roofing System 1-Year Guaramtee	2 Pages
19	07 84 00	Fire Stopping	$07\ 84\ 00-9$
20	07 90 05	Joint Sealers	$07\ 84\ 00 = 9$ $07\ 90\ 05 = 4$
20	079003	Joint Sealers	07 90 03 - 4
21	DIVISION	08 – OPENINGS	
22	Section	Title	
23 24	08 11 13	Hollow Metal Doors and Frames	08 11 13 – 4
24 25	08 11 15 08 14 16	Flush Wood Doors	08 11 15 - 4 08 14 16 - 3
	08 14 10	Door Hardware	$08\ 14\ 10-5$ $08\ 71\ 00-5$
26	08 /1 00	Door nardware	08 /1 00 - 3
27	DIVISION		
28		09 – FINISHES	
29	Section	Title	00.21.1/ 5
30	09 21 16	Gypsum Board Assemblies	09 21 16 - 5
31	09 26 13	Thin Coat Veneer Plastering	09 26 13 - 2
32	09 30 00	Tiling	$09\ 30\ 00-5$
33	09 51 00	Acoustical Ceilings	095100 - 4
34	09 65 00	Resilient Flooring	$09\ 65\ 00-5$
35	09 68 13	Carpeting	09 68 13 - 3
36	09 90 00	Painting and Coating	09 90 00 - 7
37			
38		10 – SPECIALTIES	
39	Section	Title	
40	10 52 20	Fire Protection Specialties	$10\ 52\ 20-2$
41			
42		14 – CONVEYING SYSTEMS	
43	Section	Title	
44	14 08 03	Commissioning of Conveying Systems	$14\ 08\ 03-4$
45	14 24 20	Hydraulic Elevators	$14\ 24\ 20-22$
46			
47		22 – PLUMBING	
48	Section	Title	
49	22 05 00	Common Work Results for Plumbing	$22\ 05\ 00-9$
50	22 05 13	Common Motor Requirements for Plumbing	$22\ 05\ 13-2$
51	22 05 14	Plumbing Specialties	$22\ 05\ 14-2$
52	22 05 23	General Duty Valves for Plumbing Piping	$22\ 05\ 23-3$
53	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	$22\ 05\ 29-5$
54	22 07 00	Plumbing Insulation	$22\ 07\ 00-5$
55	22 08 00	Commissioning of Plumbing	$22\ 08\ 00-38$
56	22 11 00	Facility Water Distribution	$22\ 11\ 00-7$
57	22 13 00	Facility Sanitary Sewerage	$22\ 13\ 00-6$

1	22 14 00	Facility Storm Drainage	$22\ 14\ 00-6$		
2	22 30 00	Plumbing Equipment	$22\ 30\ 00-3$		
3	22 42 00	Commercial Plumbing Fixtures	$22\ 42\ 00-3$		
4					
5	DIVISION	23 – HEATING, VENTILATING AND AIR CONDITIONING			
6	Section	Title			
7	23 05 00	Common Work Results for HVAC	$23\ 05\ 00-7$		
8	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29 - 5		
9	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	$23\ 05\ 48-2$		
10	23 05 93	Testing, Adjusting and Balancing for HVAC	$23\ 05\ 93-4$		
11	23 07 00	HVAC Insulation	$23\ 07\ 00-7$		
12	23 08 00	Commissioning of HVAC	$23\ 08\ 00-62$		
13	23 09 14	Pneumatic and Electric Controls	23 09 14 - 6		
14	23 09 93	Sequence of Operation for HVAC Controls	23 09 93 - 3		
15	23 21 13	Hydronic Piping	23 21 13 - 11		
16	23 25 00	HVAC Water Treatment	$23\ 25\ 00-4$		
17	23 31 00	HVAC Ducts and Casings	23 31 00 - 8		
18	23 33 00	Air Duct Accessories	$23\ 33\ 00-4$		
19	23 37 13	Diffusers, Registers and Grilles	23 37 13 - 2		
20	23 81 26	Split-System Ductless Air Conditioners	23 81 26 - 6		
21		1 7			
22	DIVISION	26 – ELECTRICAL			
23	Section	Title			
24	26 05 00	Common Work Results for Electrical	$26\ 05\ 00-7$		
25	26 05 02	Electrical Demolition for Remodeling	$26\ 05\ 02-3$		
26	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	$26\ 05\ 04-2$		
27	26 05 19	Low-Voltage Electrical Power Conductors and Cables	$26\ 05\ 19-4$		
28	26 05 26	Grounding and Bonding for Electrical Systems	$26\ 05\ 26-2$		
29	26 05 29	Hangers and Supports for Electrical Systems	$26\ 05\ 29-4$		
30	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33 - 8		
31	26 05 53	Identification for Electrical Systems	$26\ 05\ 53-3$		
32	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	26 05 73 - 5		
33	26 08 00	Commissioning of Electrical	$26\ 08\ 00-37$		
34	26 22 00	Low-Voltage Transformers	$26\ 22\ 00-3$		
35	26 24 16	Panelboards	26 24 16 - 3		
36	26 27 02	Equipment Wiring Systems	$26\ 27\ 02-4$		
37	26 27 26	Wiring Devices	26 27 26 - 5		
38	26 27 28	Disconnect Switches	$26\ 27\ 28-2$		
39	26 27 29	Elevator Distribution Equipment	26 27 29 - 3		
40	26 28 13	Fuses	26 28 13 - 1		
41	26 29 00	Low-Voltage Controllers	26 29 00 - 3		
42	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13 - 5		
43					
44		28 – ELECTRONIC SAFETY AND SECURITY			
45	Section	Title			
46	28 08 00	Security Detail	28 08 00 - 15		
47	28 31 00	Fire Detection and Alarm	28 31 00 - 16		
48					
49 50		GS – Bound Separately			
50	Title	Juden Complier Alternisticae Commun Man Duilding Landiana	Sheets Thru		
51 52	Title, Sheet Index, Graphics, Abbreviations, Campus Map, Building Locations				
52 52	Code Conformance CC				
53 54	Phasing Plans PH Champional Hell First Floor Partial Plan				
54 55	Champions' Hall - First Floor Partial Plan A200 Champions' Hall - Second Floor Partial Plan				
55 56	Champions' Hall - Second Floor Partial PlanA201Champions' Hall - Partial Roof PlanA202				
50 57		Hall - First & Second Floor Demolition Plans (New Elevator Location)	A202 A203		
51	Champions	Than This & Second Those Demonstron Thans (New Elevator Elevator	A203		

1	Champions' Hall - First & Second Floor Demolition Reflective Ceiling Plan (New Elevator Location)	A204
2	Champions' Hall - First & Second Floor New Construction Plans (New Elevator Location)	A205
3	Champions' Hall - First & Second Floor New Reflected Ceiling Plan (New Elevator Location)	A206
4	Champions' Hall - First & Second Floor Demolition & New	A207
5	Construction Plans (Existing Elevator Location)	
6	Champions' Hall - Catwalk Addition Plan & Details	A208
7	Champions' Hall - Catwalk Addition Details	A209
8	Champions' Hall - Demolition & New Construction Roof Plans & Details (New Elevator Location)	A210
9	Champions' Hall - Demolition & New Construction Sections & Details (New Elevator Location)	A300
10	Champions' Hall - Demolition & New Construction Sections & Details (New Elevator Location)	A301
11	Champions' Hall - Demolition & New Construction Sections & Details (New Elevator Location)	A302
12	Champions' Hall - Demolition & New Construction Sections & Details (Existing Elevator Location)	A303
13	Champions' Hall - Room Finish Schedule, Door Schedule, Door Details, Misc. Details	A400
14		
15	STRUCTURAL	
16	Structural Specs, Plans and Details	S100
17	-	
18	PLUMBING	
19	Plumbing Symbols and Abbreviations	P001
20	Champions' Hall: Plumbing Plan - Demolition and New Work	P200
21	Partial First Floor Plan (New Elevator Location)	
22	Champions' Hall: Plumbing Plan - Demolition and New Work	P201
23	Partial Second Floor Plan (New Elevator Location)	
24	Champions' Hall: Plumbing Plan - Demolition and New Work	P202
25	Partial Roof Plan (New Elevator Location)	
26	Champions' Hall: Plumbing Plan - Demolition and New Work	P203
27	Partial First Floor Plan (New Elevator Location)	1200
28	Plumbing Details, Schedules and General Notes	P400
29		1.00
30	MECHANICAL	
31	Mechanical Symbols and Abbreviations	M001
32	First Floor – Mechanical	M100
33	Second Floor – Mechanical	M101
34	Second Floor - Mechanical Piping	M200
35	Roof - Mechanical Piping	M201
36	Mechanical Control Wiring	M300
37	Mechanical Details	M400
38	Schedule	M500
39		
40	ELECTRICAL	
41	Electrical Symbols, Abbreviations and General Notes	E000
42	Partial First Floor Plan - Electrical Demolition	E100
43	Partial First Floor Plan - Electrical New Work	E101
44	Partial Second Floor Plan - Electrical Demolition	E200
45	Partial Second Floor Plan – Electrical New Work	E200
46	Electrical Schedules	E300
47	Electrical Panel Schedules	E300
48	Electrical Panel Schedules	E301
49	Electrical Panel Schedules	E302
50	Partial First and Second Floor Plan – Photometrics	E303 E400
51		L-100
52		
53		
~~		

54 ***