1 2 3	TABLE O	F CONTENTS GPC BIDDERS (12/2023)		
4	Division P	roject No. 23A1V		
5 6		01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru	
7 8	TITLE PA	F CONTENTS	TC-3	
9 10		DING REQUIREMENTS		
11 12		ution to Bid actions to Bidders	A-2	
13		- General Prime Contractor (GPC)	B-12 C-3	
14		Envelope Label	1	
15		ime Contractor (GPC) Bid Bond Form (DOA-4190)	1	
16 17		n of Confidential and Proprietary Information Form (DOA-3027)	1	
18	Form A - A	Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2	
19		r Submittal Approval (DOA-4523)	1	
20	Request for	r Subcontractors Approval (DOA-4225)	1	
21	corms.	GT 70 7140		
22		CT FORMS	2	
23 24		ce Bond 100% Form (DOA-4188) ond 100% Form (DOA-4187)	2	
25		orm (DOA-4504)	2 2 2	
26	Contract 1	onn (BON 4304)	2	
27	CONDITI	ONS OF THE CONTRACT		
28	Index to th	e General Conditions	1	
29		onditions of the General Prime Contractor Contract (DOA-4193P)	34	
30		atary General Conditions	SGC-1	
31	Submittal I	Log	SL-4	
32	DIVICION	J 0.1		
33 34	DIVISION General Per	equirements	GR-17	
35		ntractor Site Access and Working Requirements	GR-17 4	
36		lectronic Submittal Procedures	5	
37		onstruction Waste Management	4	
38		ommissioning Process	4	
39				
40		N 02 – EXISTING CONDITIONS		
41	Section	Title		
42	02 05 00	Common Work Results for Existing Conditions	4	
43	02 05 10	Maintenance of Traffic	7	
44	02 22 15	Crack and Damage for Existing Conditions	2	
45 46	02 32 00 02 41 13	Geo Technical Investigation Demolition	49 5	
40 47	02 41 13	Demontion	3	
48	DIVISION	N 03 – CONCRETE		
49	Section	Title		
50	03 08 00	Commissioning of Concrete	6	
51	03 30 00	Cast-In-Place Concrete	22	
52				
53	DIVISION 07 – THERMAL AND MOISTURE PROTECTION			
54	Section	Title		
55	07 10 16	Waterproofing for Utilities	3	
56				
57		N 23 – HEATING, VENTILATING AND AIR CONDITIONING		
58	Section	Title		

1	23 05 00	Common Work Results for HVAC	5
2	23 05 15	Piping Specialties	3
3	23 05 23	General-Duty Valves for HVAC Piping	4
4	23 05 29	Hangers and Supports for HVAC Piping and Equipment	6
5	23 07 00	HVAC Insulation	9
6	23 22 13	Steam and Condensate Heating Piping	8
7	23 22 13.13	Underground Steam and Condensate Heating Piping	6
8	23 30 16	Sump Pumps for Utilities	3
9			
10	DIVISION	26 – ELECTRICAL	
11	Section	Title	
12	26 05 00	Common Work Results for Electrical	7
13	26 05 02	Electrical Demolition for Remodeling	3
14	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	3 2 5 3
15	26 05 19	Low-Voltage Electrical Power Conductors and Cables	5
16	26 05 23	Control-Voltage Electrical Power Cables	3
17	26 05 26	Grounding and Bonding for Electrical Systems	6
18	26 05 29	Hangers and Supports for Electrical Systems	4
19	26 05 33	Raceway and Boxes for Electrical Systems	10
20	26 05 53	Identification for Electrical Systems	4
21	26 08 00	Commissioning of Electrical	49
22	26 27 02	Equipment Wiring Systems	4
23	26 27 26	Wiring Devices	4
24	26 27 28	Disconnect Switches	2
25	26 28 16	Enclosed Switches and Circuit Breakers	2 2
26	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	6
27			
28	DIVISION:	30 - COMMON WORK RESULTS FOR ALL EXTERIOR WORK	
29	Section	Title	
30	30 05 00	Common Work Results for Exterior Work	5
31			
32	DIVISION	31 – EARTHWORK	
33	Section	Title	
34	31 10 00	Site Clearing	2
35	31 13 00	Selective Tree and Shrub Removal and Transplanting	2
36	31 13 16	Selective Tree and Shrub Protection and Trimming	8
37	31 22 16.15	Roadway Subgrade Preparation	4
38	31 23 16.13	Trenching	9
39	31 23 16.26	Rock Removal	3
40	31 23 19	Dewatering	4
41	31 25 00	Erosion Control	5
42	31 41 16	Sheet Piling	4
43			
44	DIVISION 3	32 – EXTERIOR IMPROVEMENTS	
45	Section	Title	
46	32 11 23.33	Dense Graded Base	3
47	32 12 16.13	Hot Mix Asphalt Paving	2
48	32 17 23	Pavement Markings	1
49	32 91 13	Soil Preparation	4
50	32 92 00	Plants	8
51	32 92 19	Seeding	6
52			
53	DIVISION 3	33 – UTILITIES	
54	Section	Title	
55	33 63 13	Hydronic Heating & Steam Utilities	2
56	33 65 00	Thermal Utilities	4
57			
51			

2 Title Sheets Thru 3 Title Sheet 70001 4 Project Schedule, Construction Phasing Plans and Sheet Index 7001 5 Civil C- 7 General Notes, Symbols and Abbreviations C000 8 Existing Conditions C0003 10 Overall Utility Site Plan – Demolition and New Construction C004 11 Existing Subsurface Conditions ULO Plan C020 12 Traffic Control Please I & 2 C100 13 Traffic Control Details C105 14 Traffic Control Details C105 15 Erosion Control Plan Details C106 16 Erosion Control Plan Betails C160 17 Partial Steam Site Plan & Profile C211 18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C212 21 Partial Steam Site Plan & Profile C212 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C252 23 Steam Pit B-1 we Construction Plan and Sections C252 24 Steam Details C250 25 Steam Pit B-1 New Construction Plan and Sections C252 26 Steam Pit N New Construction Plan and Sec	1	DRAWINGS – Bound Separately	
Project Schedule, Construction Phasing Plans and Sheet Index	2	Title	Sheets Thru
6 Civil C. 7 General Notes, Symbols and Abbreviations C000 8 Existing Conditions C002 9 Surface Demolition Plan – Phase 1 and Phase 2 C003 10 Overall Utility Site Plan – Demolition and New Construction C004 11 Existing Subsurface Conditions ULO Plan C020 12 Traffic Control – Phase 1 & 2 C100 13 Traffic Control Details C106 14 Traffic Control Details – Phase 1 & 2 C106 15 Erosion Control Plan – Phase 1 & 2 C106 16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C212 21 Partial Steam Site Plan & Profile C212 22 Partial Steam Site Plan & Profile C212 23 Steam Pit B-1 and D-1 Demolition Plan and Section C254 24	3	Title Sheet	T000
6 Civil Cc- 7 General Notes, Symbols and Abbreviations C000 8 Existing Conditions C002 9 Surface Demolition Plan – Phase I and Phase 2 C003 10 Overall Utility Site Plan – Demolition and New Construction C004 11 Existing Subsurface Conditions ULO Plan C020 12 Traffic Control Phase I & 2 C100 13 Traffic Control Details – Phase I & 2 C106 14 Traffic Control Details – Phase I & 2 C105 15 Erosion Control Plan Details C160 16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C212 21 Partial Steam Site Plan & Profile C212 22 Partial Steam Site Plan & Profile C212 23 Steam Pit B-I and D-I Demolition Plans and Section C250 24 Murphy Hall and Steam Pit Voemolition Plans and Sections C252 25 Steam Pit B-I and D-I Demolition Plan and Sections C252 26 Steam Details C250		Project Schedule, Construction Phasing Plans and Sheet Index	T001
6 Existing Conditions C002 8 Existing Conditions C002 9 Surface Demolition Plan – Phase 1 and Phase 2 C003 10 Overall Utility Site Plan – Demolition and New Construction C004 11 Existing Subsurface Conditions ULO Plan C020 12 Traffic Control – Phase 1 & 2 C100 13 Traffic Control Details C105 14 Traffic Control Details – Phase 1 & 2 C106 15 Erosion Control Plan – Phase 1 & 2 C106 16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C212 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit Sea and Steam Pit V Demolition Plans and Section C251 23 Steam Pit B-1 and D-1 Demolition Plans and Sections C252 24 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections C252 25 Steam Pit Sea			
8 Existing Conditions C002 9 Surface Demolition Plan – Phase I and Phase 2 C003 10 Overall Utility Site Plan – Demolition and New Construction C004 11 Existing Subsurface Conditions ULO Plan C002 12 Traffic Control Details C100 14 Traffic Control Details – Phase I & 2 C106 15 Erosion Control Plan – Phase I & 2 C150 16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C210 19 Partial Steam Site Plan & Profile C211 20 Partial Steam Site Plan & Profile C212 21 Partial Steam Site Plan & Profile C213 22 Partial Steam Site Plan & Profile C213 23 Steam Pit B-1 and D-1 Demolition Plans and Section C250 24 Murphy Hall steam Pit D-1 New Construction Plans and Section C251 25 Steam Pit B-1 New Construction Plan and Sections C252 26 Steam Pit B-1 New Construction Plan and Sections C253 27 Steam Details C280 28 Steam Details C30 31 Site Restoration Grading Details C50			
9 Surface Demolition Plan – Phase I and Phase 2 C003 10 Overall Utility Site Plan – Demolition and New Construction C004 11 Existing Subsurface Conditions ULO Plan C020 12 Traffic Control – Phase I & 2 C105 13 Traffic Control Details Phase I & 2 C106 15 Erosion Control Plan – Phase I & 2 C106 16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C212 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C252 23 Steam Pit B-1 and D-1 Demolition Plans and Sections C252 25 Steam Pit B-1 and D-1 Demolition Plan and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C254 26 Steam Details C254			
10			
11 Existing Subsurface Conditions ULO Plan C020 12 Traffic Control – Phase I & 2 C105 14 Traffic Control Details – Phase I & 2 C105 15 Erosion Control Plan – Phase I & 2 C150 16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C211 18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C212 21 Partial Steam Site Plan & Profile C213 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C252 23 Steam Pit B-1 and D-1 Demolition Plans and Section C253 24 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Sections C253 25 Steam Pit B-1 New Construction Plan and Sections C254 26 Steam Details C284 27 Steam Details C284 28 Steam Details C280 29 Site Restoration Grading Details C502 30 Site Restoration Grading Details C502 31 Site Restoration Grading Details C502 32 Steam Pit D-1 Demolition Plan and Section M001 33 Murphy Hall and Steam Pit V New Construction Plan and Sections			
12 Traffic Control Details C105 13 Traffic Control Details C105 14 Traffic Control Details – Phase 1 & 2 C106 15 Erosion Control Plan – Phase 1 & 2 C150 16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C213 21 Partial Steam Site Plan & Profile C213 21 Partial Steam Site Plan & Profile C213 22 Murphy Hall Steam Fit Plan & Profile C213 21 Murphy Hall Steam Fit Plan & Profile C213 22 Murphy Hall steam Fit D-1 New Construction Plans and Section C251 23 Steam Pit B-1 and D-1 Demolition Plans and Sections C252 24 Murphy Hall and Steam Pit D-1 New Construction Plan and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Details C260 27 Steam Details C30			
13 Traffic Control Details C105 14 Traffic Control Details – Phase 1 & 2 C106 15 Erosion Control Plan – Phase 1 & 2 C150 16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C213 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit S Plan & Profile C214 23 Steam Pit B-1 and D-1 Demolition Plans and Section C250 24 Murphy Hall steam Pit S Plan & Profile C214 25 Steam Pit B-1 New Construction Plans and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C252 26 Steam Pit V New Construction Plan and Sections C254 27 Steam Details C280 28 Steam Details C281 31 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502		· · · · · · · · · · · · · · · · · · ·	
14 Traffic Control Details – Phase 1 & 2 C106 15 Erosion Control Plan – Phase 1 & 2 C150 6 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C211 20 Partial Steam Site Plan & Profile C213 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Site Plan & Profile C213 23 Steam Pit B-1 and D-1 Demolition Plans and Section C250 23 Steam Pit B-1 and D-1 Demolition Plans and Sections C252 24 Murphy Hall and Steam Pit D-1 New Construction Plan and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Details C280 27 Steam Details C281 28 Steam Details C281 29 Site Restoration Grading Details C501 31 Site Restoration Grading Details C501 32 Construction Details Monut <			
15 Erosion Control Plan Details C150 16 Erosion Control Plan Details C210 17 Partial Steam Site Plan & Profile C211 18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C213 20 Partial Steam Site Plan & Profile C213 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C251 23 Steam Pit B-1 and D-1 Demolition Plans and Sections C252 24 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections C253 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Pit W New Construction Plan and Sections C254 27 Steam Details C280 28 Steam Details C280 30 Site Restoration Grading Details C500 31 Site Restoration Grading Details C501 32 Construction Details C502 34 Mechanical Monare			
16 Erosion Control Plan Details C160 17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C214 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C250 23 Steam Pit B-1 and D-1 Demolition Plans and Sections C252 24 Murphy Hall and Steam Pit V New Construction Plan and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Pit V New Construction Plan and Sections C254 27 Steam Details C280 28 Steam Details C280 29 Site Restoration Grading Details C502 30 Site Restoration Grading Details C502 31 Site Restoration Grading Details C502 32 Construction Details Modulate American Profile 34 Mechanical Symbols and Sheet			
17 Partial Steam Site Plan & Profile C210 18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C213 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C250 23 Steam Pit B-1 I and D-1 Demolition Plans and Sections C251 24 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Pit B-1 New Construction Plan and Sections C253 27 Steam Details C281 28 Steam Details C281 29 Site Restoration Flan – Phase 1 and Phase 2 C500 30 Site Restoration Grading Details C502 31 Steam Restoration Grading Details C502 32 Construction Details Mond 34 Mechanical Symbols and Sheet Index Mond 4 Mechanical Symbols and She			
18 Partial Steam Site Plan & Profile C211 19 Partial Steam Site Plan & Profile C212 20 Partial Steam Site Plan & Profile C213 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C251 23 Steam Pit B-1 and D-1 Demolition Plans and Sections C252 24 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Pit V New Construction Plan and Sections C254 27 Steam Details C280 28 Steam Details C280 28 Steam Details C280 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details Mona 35 Mechanical Mechanical 36 Mechanical Symbols and Sheet Index Mona 37 Murphy Hall and Steam Pit V Demolition Plan and Section M100			
Partial Steam Site Plan & Profile C212			
20 Partial Steam Site Plan & Profile C213 21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C250 23 Steam Pit B-1 and D-1 Demolition Plans and Section C251 24 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Details C280 27 Steam Details C281 28 Steam Details C281 29 Site Restoration Grading Details C500 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details C502 33 Mechanical M 34 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plan and Section M100 38 Steam Pit D-1 Demolition Plan and Sections M102			
21 Partial Steam Site Plan & Profile C214 22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C250 23 Steam Pit B-1 and D-1 Demolition Plans and Sections C251 24 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections C252 25 Steam Pit V New Construction Plan and Sections C254 26 Steam Details C280 28 Steam Details C281 29 Site Restoration Plan – Phase 1 and Phase 2 C500 31 Site Restoration Grading Details C501 32 Construction Orading Details C502 32 Construction Details C502 32 Construction Details M000 35 Mechanical M- 4 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M000 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 40 Steam Pit B-1 New Construction Plan and Sections </td <td></td> <td></td> <td></td>			
22 Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section C250 23 Steam Pit B-1 and D-1 Demolition Plans and Section C251 24 Murphy Hall and Steam Pit D-1 New Construction Plan and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C254 26 Steam Pit V New Construction Plan and Sections C254 27 Steam Details C280 28 Steam Details C280 29 Site Restoration Grading Details C500 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details C500 33 Mechanical M- 40 Mechanical Symbols and Sheet Index M000 35 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plan and Section M100 38 Steam Pit B-1 New Construction Plan and Sections M102 40 Steam Pit B-1 New Const			
23 Steam Pit B-1 and D-1 Demolition Plans and Section C251 24 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Pit V New Construction Plan and Sections C254 27 Steam Details C280 28 Steam Details C281 29 Site Restoration Plan – Phase 1 and Phase 2 C500 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details C502 34 Mechanical M- 45 Mechanical Symbols and Sheet Index M000 46 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 40 Steam Pit B-1 New Construction Plan and Sections M102 41 Steam Pit B-1 New Construction Plan and Sections M104 42 Murphy Hall West Demoli			
24 Murphy Hall and Steam Pit D-1 New Construction Plan and Sections C252 25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Pit V New Construction Plan and Sections C254 27 Steam Details C280 28 Steam Details C281 29 Site Restoration Plan – Phase 1 and Phase 2 C500 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details C600 33 Mechanical M- 4 Mechanical Symbols and Sheet Index M000 36 Steam And Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 40 Steam Pit B-1 New Construction Plan and Sections M102 41 Steam Pit V New Construction Plan and Sections M103 42 Murphy Hall West Demolition Plan and Sections M104 Mechanical Details M240 </td <td></td> <td>* *</td> <td></td>		* *	
25 Steam Pit B-1 New Construction Plan and Sections C253 26 Steam Pit V New Construction Plan and Sections C254 27 Steam Details C280 28 Steam Details C281 29 Site Restoration Plan – Phase 1 and Phase 2 C500 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details C600 33 Mechanical Mo00 34 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M000 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M100 39 Murphy Hall and Steam Pit V Demolition Plan and Sections M102 40 Steam Pit V New Construction Plan and Sections M102 41 Steam Pit V New Construction Plan and Sections M104 42 Murphy Hall West Demolition Plan and Sections M104 43 Mechanical Details E6<			
26 Steam Pit V New Construction Plan and Sections C254 27 Steam Details C281 28 Steam Details C500 29 Site Restoration Plan – Phase 1 and Phase 2 C500 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details C600 34 Mechanical M- 36 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit D-1 Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 39 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections M102 40 Steam Pit B-1 New Construction Plan and Sections M103 41 Steam Pit W New Construction Plan and Sections M104 42 Murphy Hall West Demolition Plan and Sections M104 43 Mechanical Details M240 44 Mechanical Details E-		* *	
27 Steam Details C280 28 Steam Details C281 29 Site Restoration Plan – Phase 1 and Phase 2 C500 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details C600 33 Mechanical M 34 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M100 39 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections M102 40 Steam Pit B-1 New Construction Plan and Sections M103 41 Steam Pit V New Construction Plan and Sections M104 42 Murphy Hall West Demolition Plan M104 43 Mechanical Details M240 44 Mechanical Details E- 46 Electrical E- 47 Electrical Symbol			
28 Steam Details C281 29 Site Restoration Plan – Phase 1 and Phase 2 C500 30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C600 32 Construction Details C600 33 Wechanical M- 4 Mechanical Symbols and Sheet Index M000 5 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 39 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections M102 40 Steam Pit D-1 New Construction Plan and Sections M103 41 Steam Pit V New Construction Plan and Sections M104 42 Murphy Hall West Demolition Plan M104 43 Mechanical Details M240 44 Mechanical Details E- 46 Electrical E- 47 Electrical Symbols and Sheet Index E000 48 <			
30 Site Restoration Grading Details C501 31 Site Restoration Grading Details C502 32 Construction Details C600 33 Mechanical M- 34 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 39 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections M102 40 Steam Pit B-1 New Construction Plan and Sections M103 41 Steam Pit V New Construction Plan and Sections M104 42 Murphy Hall West Demolition Plan M240 44 Mechanical Details M240 45 Electrical E 46 Electrical Symbols and Sheet Index E000 48 Murphy Hall West Electrical Plan E110 49 Overall Utility Site Plan – New Construction E200 50 Steam Pit B-1 & V New Construction Plans E201			
31 Site Restoration Grading Details C502 32 Construction Details C600 33 Mechanical M- 34 Mechanical Symbols and Sheet Index M000 35 Mechanical Symbols and Sheet Index M001 36 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 40 Steam Pit D-1 New Construction Plans and Sections M102 40 Steam Pit V New Construction Plan and Sections M103 41 Steam Pit V New Construction Plan and Sections M104 42 Murphy Hall West Demolition Plan M110 43 Mechanical Details M240 44 Mechanical Details M241 45 Electrical E 46 Electrical E 47 Electrical Symbols and Sheet Index E00 48 Murphy Hall West Electrical Plan E110 49 Overall Utility Site Plan –	29	Site Restoration Plan – Phase 1 and Phase 2	C500
32 Construction Details C600 33 Mechanical M- 35 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 39 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections M102 40 Steam Pit B-1 New Construction Plan and Sections M103 41 Steam Pit V New Construction Plan and Sections M104 42 Murphy Hall West Demolition Plan M110 43 Mechanical Details M240 44 Mechanical Details M241 45 M241 46 Electrical E 47 Electrical Symbols and Sheet Index E000 48 Murphy Hall West Electrical Plan E110 49 Overall Utility Site Plan – New Construction E200 50 Steam Pit B-1 & V New Construction Plans E201 51 Electrical Sched	30	Site Restoration Grading Details	C501
33MechanicalM-35Mechanical Symbols and Sheet IndexM00036Steam and Condensate System Layout PlansM00137Murphy Hall and Steam Pit V Demolition Plans and SectionM10038Steam Pit D-1 Demolition Plan and SectionM10139Murphy Hall and Steam Pit D-1 New Construction Plans and SectionsM10240Steam Pit B-1 New Construction Plan and SectionsM10341Steam Pit V New Construction Plan and SectionsM10442Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-46Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053Electrical SchedulesE600	31	Site Restoration Grading Details	C502
34 Mechanical M-35 Mechanical Symbols and Sheet Index M000 36 Steam and Condensate System Layout Plans M001 37 Murphy Hall and Steam Pit V Demolition Plans and Section M100 38 Steam Pit D-1 Demolition Plan and Section M101 39 Murphy Hall and Steam Pit D-1 New Construction Plans and Sections M102 40 Steam Pit B-1 New Construction Plan and Sections M103 41 Steam Pit V New Construction Plan and Sections M104 42 Murphy Hall West Demolition Plan M110 43 Mechanical Details M240 44 Mechanical Details M241 45 Electrical E- 46 Electrical Symbols and Sheet Index E000 48 Murphy Hall West Electrical Plan E110 49 Overall Utility Site Plan – New Construction E200 50 Steam Pit B-1 & V New Construction Plans E201 51 Electrical Details E500 52 Electrical Schedules E600	32	Construction Details	C600
35Mechanical Symbols and Sheet IndexM00036Steam and Condensate System Layout PlansM00137Murphy Hall and Steam Pit V Demolition Plans and SectionM10038Steam Pit D-1 Demolition Plan and SectionM10139Murphy Hall and Steam Pit D-1 New Construction Plans and SectionsM10240Steam Pit B-1 New Construction Plan and SectionsM10341Steam Pit V New Construction Plan and SectionsM10442Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-46Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053E10054E10055E100	33		
36Steam and Condensate System Layout PlansM00137Murphy Hall and Steam Pit V Demolition Plans and SectionM10038Steam Pit D-1 Demolition Plan and SectionM10139Murphy Hall and Steam Pit D-1 New Construction Plans and SectionsM10240Steam Pit B-1 New Construction Plan and SectionsM10341Steam Pit V New Construction Plan and SectionsM10442Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-46Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053Electrical SchedulesE600	34	Mechanical	M-
37Murphy Hall and Steam Pit V Demolition Plans and SectionM10038Steam Pit D-1 Demolition Plan and SectionM10139Murphy Hall and Steam Pit D-1 New Construction Plans and SectionsM10240Steam Pit B-1 New Construction Plan and SectionsM10341Steam Pit V New Construction Plan and SectionsM10442Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-47Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053E600			
38Steam Pit D-1 Demolition Plan and SectionM10139Murphy Hall and Steam Pit D-1 New Construction Plans and SectionsM10240Steam Pit B-1 New Construction Plan and SectionsM10341Steam Pit V New Construction Plan and SectionsM10442Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-46Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053Electrical SchedulesE600		Steam and Condensate System Layout Plans	M001
39Murphy Hall and Steam Pit D-1 New Construction Plans and SectionsM10240Steam Pit B-1 New Construction Plan and SectionsM10341Steam Pit V New Construction Plan and SectionsM10442Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-46Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053E600		1 2	
40Steam Pit B-1 New Construction Plan and SectionsM10341Steam Pit V New Construction Plan and SectionsM10442Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-46Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053E600			
41Steam Pit V New Construction Plan and SectionsM10442Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-47Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE600		1 7	
42Murphy Hall West Demolition PlanM11043Mechanical DetailsM24044Mechanical DetailsM2414546ElectricalElectrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE600535455			
43Mechanical DetailsM24044Mechanical DetailsM24145ElectricalE-46Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053E600			
44Mechanical DetailsM2414546ElectricalE-47Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053E10054E10055E100		1 7	
45 46 Electrical 47 Electrical Symbols and Sheet Index 48 Murphy Hall West Electrical Plan 49 Overall Utility Site Plan – New Construction 50 Steam Pit B-1 & V New Construction Plans 51 Electrical Details 52 Electrical Schedules 53 54 55			
46ElectricalE-47Electrical Symbols and Sheet IndexE00048Murphy Hall West Electrical PlanE11049Overall Utility Site Plan – New ConstructionE20050Steam Pit B-1 & V New Construction PlansE20151Electrical DetailsE50052Electrical SchedulesE60053E10054E10055E100		Mechanical Details	M241
47 Electrical Symbols and Sheet Index 48 Murphy Hall West Electrical Plan 49 Overall Utility Site Plan – New Construction 50 Steam Pit B-1 & V New Construction Plans 51 Electrical Details 52 Electrical Schedules 53 54 55		Electrical	E
Murphy Hall West Electrical Plan 49 Overall Utility Site Plan – New Construction 50 Steam Pit B-1 & V New Construction Plans 51 Electrical Details 52 Electrical Schedules 53 54 55			
49 Overall Utility Site Plan – New Construction 50 Steam Pit B-1 & V New Construction Plans 51 Electrical Details 52 Electrical Schedules 53 54 55		·	
50 Steam Pit B-1 & V New Construction Plans 51 Electrical Details 52 Electrical Schedules 53 54 55		* *	
51 Electrical Details E500 52 Electrical Schedules E600 53 54 55		·	
52 Electrical Schedules E600 53 54 55			
53 54 55			
54 55			Looo
55			
