1	TABLE O	F CONTENTS MEP BIDDERS (Rev 7/2023)	
2 3	Division P	roject No. 23C1A	
4	21,1516111		
5	DIVISION	01 - MEP BIDDING REQUIREMENTS	Pages Thru
6	TITLE PA	GE	1
7	TABLE O	FCONTENTS	TC-2
8			
9		DING REQUIREMENTS	
10		ation to Bid	A-2 B-11
11 12	MEP Instructions to Bidders  Bid Form Mechanical Floatrical Plumbing and Fire Protection (MEP)		
13	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP) Sealed Bid Envelope Label		
14	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		
15	Designation of Confidential and Proprietary Information Form (DOA-4189)		
16	Designation	in of Communication and Propriously Information Point (2011 3027)	1
17	DIVISION	V 01	
18	General Requirements		
19	01 74 19 Construction Waste Management		
20	01 91 01 C	ommissioning Process	4
21	ADDENIDA	W. W. CONTROLL DRIVE CONTROL CTOR (CRC) DIDDING AND CONTROL	D A COTE
22		X #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONT	RACT
23 24	DOCUME	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)	2
25		Request for Submittal Approval (DOA-4523)	2 1
26		Request for Subcontractors Approval (DOA-4225)	1
27		Request for Subcontractors Approval (DOA-4223)	1
28		CONTRACT FORMS	
29		Performance Bond Form (DOA-4188)	2
30		Payment Bond Form (DOA-4187)	2
31		Contract Form (DOA-4504)	2
32		Conduct Form (B off 1501)	_
33		CONDITIONS OF THE CONTRACT	
34		Index to the General Conditions	1
35		General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
36		Supplementary General Conditions	SGC-1
37		Submittal Log	SL-1
38			
39	<b>VOLUME</b>	<u>. 2</u>	
40	DIVISION	02 – EXISTING CONDITIONS	
41	02 32 00	Geotechnical Investigation	75
42			
43		N 03 – CONCRETE	
44	Section	Title	
45	03 30 00	Cast-In-Place Concrete	17
46			
47		V 23 – HEATING, VENTILATING AND AIR CONDITIONING	
48	Section	Title	4
49	23 05 00	Common Work Results for HVAC	4
50	23 05 23	General Duty Valves for HVAC	3
51	23 05 29	Hangers and Supports for HVAC Piping and Equipment	4
52	23 07 00	HVAC Insulation	7
53	23 08 00	Commissioning of HVAC	20
54	23 09 14	Pneumatic and Electric Controls	5
55 56	23 21 13	Hydronic Piping Steam and Condensate Heating Plant	10
56 57	23 22 13	Steam and Condensate Heating Plant	8
51			

1	DIVISION	30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK	7		
2	Section	Title	<u> </u>		
3	30 05 00	Common Work Results for Exterior Work	4		
4					
5	DIVISION 31 – EARTHWORK				
6	Section	Title			
7	31 10 00	Site Clearing	2		
8	31 13 00	Selective Tree and Shrub Removal and Transplanting	2		
9	31 13 16	Selective Tree and Shrub Protection and Trimming	7		
10		Roadway Subgrade Preparation	4		
11	31 23 16.13		8		
12	31 23 19	Dewatering	2		
13	31 25 00	Erosion Control	4		
14	31 41 16	Sheet Piling, Shoring and Bracing	4		
15	DIVICION	44 EVEEDIOD IMPROVEMENTS			
16		32 – EXTERIOR IMPROVEMENTS			
17	Section	Title Dense Graded Base	2		
18 19			3 3		
20	32 12 10.13	Hot Mix Asphalt Paving Pavement Markings	2		
21	32 17 23 32 73 00	Stainless Steel Railing	3		
22	32 73 00	Soil Preparation	4		
23	32 92 00	Plants	9		
24	32 92 23	Sodding	5		
25	52 32 25	2044mg	· ·		
26	DIVISION	33 – UTILITIES			
27	Section	Title			
28	33 61 13	Chilled Water and Condenser Water Utilities	13		
29					
30	DIVISION	34 - TRANSPORTATION			
31	34 71 10	Motorized Traffic, Bike and Pedestrian Control	2		
32					
33		GS – Bound Separately			
34	Title		Sheets Thru		
35	Title Sheet		T000		
36		n Schedule and Sheet Index	T001		
37		tes and Abbreviations	C000		
38	Existing Site		C001		
39 40	•	illed Water Distribution Plan – Demolition	C002		
41	Site Demoli	illed Water Distribution Plan – New Construction	C003 C100		
42	Site Demoli		C100 C101		
43		g and Erosion Control Plan	C102		
44	-		C102		
45	Traffic Control Plan Site Contruction Details				
46	Site Construction Details				
47	Site Construction Details  Site Construction Details				
48	Chilled Water Site Plan and Profile				
49	Chilled Water Site Plan and Profile				
50	Chilled Water Site Plan and Profile  Chilled Water Site Plan and Profile  C31  C31				
51	Chilled Water Main Tie-in Plans				
52	Champions Hall Chilled Water Tie-in Plan and Section C351				
53	Chilled Wat	er Details	C352		
54	General Notes, Abbreviations, Schedules, and Details  M00				
55		ural Resources Buildilng Roof Plan – New Construction	M100		
56	Basement L	evel Champions Hall Plans and Section	M101		
57		***			