

1	TABLE OF CONTENTS(8/2022)	
2		
3	Division Project No. 21J2F	
4		
5	BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-2
8		
9	Notice of Advertisement for Bids	A-2
10	Instructions to Bidders and Bid Form	PS-8
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-1
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp-8
25		
26	Agency Specific Requirements (Corrections, etc.)	AGRsp-9
27	Facility Security Clearance Background Check	1
28	DOC Sexual Abuse and Sexual Harassment in Confinement: A Guide for Volunteers and Contractors	2
29		
30	TECHNICAL SPECIFICATIONS:	
31		
32	DIVISION 01	
33	Section Title	
34	01 33 00 – Electronic Submittal Procedures	01 33 00-4
35	01 74 19 – Construction Waste Management	01 74 19-4
36	01 91 01 – Commissioning Process	01 91 01-4
37		
38	DIVISION 02 – EXISTING CONDITIONS	
39	Section Title	
40	02 05 00 – Common Work Results for Existing Conditions	02 05 00-4
41	02 41 13 – Selective Removal	02 41 13-3
42		
43	DIVISION 03 - CONCRETE	
44	03 08 00 – Commissioning of Concrete	03 08 00-6
45	03 30 00 – Cast-In-Place Concrete	03 30 00-13
46		
47	DIVISION 13 – SPECIAL CONSTRUCTION	
48	13 34 18 – Post Frame Building Systems	13 34 18-10
49		
50	DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING	
51	23 05 00 - Common Work Results for HVAC	23 05 00-6
52	23 05 13 - Common Motor Requirements for HVAC Equipment	23 05 13-2
53	23 05 23 – General-Duty Valves for HVAC Piping	23 05 23-2
54	23 05 29 - Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
55	23 05 48 – Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-3
56	23 05 93 – Testing and Balancing for HVAC	23 05 93-5
57	23 08 00 – Commissioning of HVAC	23 08 00-51
58	23 09 14 – Pneumatic and Electric Instrumentation and Control Devices for HVAC	23 09 14-8
59	23 11 00 – Facility Fuel Piping	23 11 00-7

1	23 31 00 - HVAC Ducts and Casings	23 31 00-7
2	23 33 00 - Air Duct Accessories	23 33 00-3
3	23 34 00 - HVAC Fans	23 34 00-3
4	23 37 13 - Diffusers, Registers and Grilles	23 37 13-2
5	23 51 00 – Breechings, Chimneys, and Stacks	23 51 00-4
6	23 55 00 - Fuel Fired Heaters	23 55 00-3
7		
8	DIVISION 26 - ELECTRICAL	
9	26 05 00 - Common Work Results for Electrical	26 05 00-6
10	26 05 19 - Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
11	26 05 26 - Grounding and Bonding for Electrical Systems	26 05 26-5
12	26 05 29 - Hangers and Supports for Electrical Systems	26 05 29-3
13	26 05 33 - Raceway and Boxes for Electrical Systems	26 05 33-10
14	26 05 53 - Identification for Electrical Systems	26 05 53-3
15	26 27 26 - Wiring Devices	26 27 26-5
16	26 51 13 - Interior Lighting Fixtures, Lamps, And Ballasts	26 51 13-4
17		
18	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK	
19	30 05 00 – Common Work Results For All Exterior Work	30 05 00-4
20		
21	DIVISION 31 - EARTHWORK	
22	31 10 00 – Site Clearing	31 10 00-2
23	31 20 00 – Earthmoving	31 20 00-4
24	31 25 00 – Erosion Control	31 25 00-4
25		
26	DIVISION 32 – EXTERIOR IMPROVEMENTS	
27	32 11 23.33 – Dense Graded Base	32 11 23.33-3
28	32 91 13 – Soil Preparation	32 91 13-2
29	32 92 19 – Seeding	32 92 19-2
30		
31	DRAWINGS - Bound Separately	
32	Title	Sheets Thru
33	Title Sheet	T100
34		
35	Site Plans – Existing & Selective Removal	C100
36	Site Plan – Proposed	C200
37		
38	Plans	A201
39	Elevations / Sections / Schedules	A300
40		
41	Title Sheet, Schedules and Symbols – HVAC	M001
42	Floor Plan – HVAC	M101
43		
44	Title Sheet, Schedules and Symbols – Electrical	E001
45	Site Plan – Electrical	ES101
46	Floor Plan – Electrical	E101
47		
48		