

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (10/2022)**

2 **VOLUME 2 of 2**

3
4 Division Project No. 21G1N

Pages Thru

5
6 **TITLE PAGE**

1

7 **TABLE OF CONTENTS**

TC-2

8
9 **DIVISION 02 – EXISTING CONDITIONS**

Section	Title	
11 02 05 00	Common Work Results for Existing Conditions	02 05 00-5
12 02 32 00	Geotechnical Investigation	02 32 00-52
13 02 41 13	Demolition	02 41 13-4

14
15 **DIVISION 03 – CONCRETE**

Section	Title	
17 03 00 00	Concrete	03 00 00-5
18 03 08 00	Commissioning of Concrete	03 08 00-6

19
20 **DIVISION 11 – EQUIPMENT**

Section	Title	
22 11 68 33	Athletic Field Equipment	11 68 33-3
23 11 68 43	Exterior Scoreboards	11 68 43-3

24
25 **DIVISION 13 – SPECIAL CONSTRUCTION**

Section	Title	
27 13 34 16.13	Stadium Seating and Press Box	13 34 16.13-4

28
29 **DIVISION 26 – ELECTRICAL**

Section	Title	
31 26 05 00	Common Work Results for Electrical	26 05 00-6
32 26 05 02	Electrical Demolition for Remodeling	26 05 02-2
33 26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-3
34 26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
35 26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
36 26 05 29	Hangers and Supports for Electrical Systems	26 05 29-3
37 26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-8
38 26 05 34	Underground HDPE Pathways for Electrical Systems	26 05 34-5
39 26 05 53	Identification for Electrical Systems	26 05 53-3
40 26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	26 05 73-5
41 26 08 00	Commissioning of Electrical	26 08 00-38
42 26 22 00	Low-Voltage Transformers	26 22 00-3
43 26 24 16	Panelboards	26 24 16-3
44 26 27 13	Electricity Metering	26 27 13-4
45 26 27 26	Wiring Devices	26 27 26-2
46 26 27 28	Disconnect Switches	26 27 28-2
47 26 28 13	Fuses	26 28 13-1
48 26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-3
49 26 56 31	Athletic Field Lighting	26 56 31-7

50
51 **DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK**

Section	Title	
53 30 05 00	Common Work Results for Exterior Work	30 05 00-5

54
55

1	DIVISION 31 – EARTHWORK		
2	Section	Title	
3	31 10 00	Site Clearing	31 10 00-2
4	31 13 00	Selective Tree and Shrub Removal and Transplanting	31 13 00-3
5	31 13 16	Selective Tree and Shrub Protection and Trimming	31 13 16-7
6	31 20 00	Earthmoving	31 20 00-5
7	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
8	31 23 16.13	Trenching	31 23 16.13-9
9	31 23 19	Dewatering	31 23 19-3
10	31 25 00	Erosion Control	31 25 00-5
11			
12	DIVISION 32 – EXTERIOR IMPROVEMENTS		
13	Section	Title	
14	32 11 23.33	Dense Graded Base	32 11 23.33-5
15	32 31 13	Chain Link Fencing and Gates	32 31 13-7
16	32 91 13	Soil Preparation	32 91 13-3
17	32 92 19	Seeding	32 92 19-2
18	32 92 23	Sodding	32 92 23-3
19	32 93 00.01	Synthetic Turf System	32 93 00.01-8
20			
21	DIVISION 33 – UTILITIES		
22	Section	Title	
23	33 08 00	Commissioning of Utilities	33 08 00-11
24	33 40 00	Storm Drainage Utilities	33 40 00-10
25			
26	DRAWINGS – Bound Separately		
27	Title		Sheets Thru
28	Title Sheet		T100
29			
30	Civil		C-
31	Campus Archeological Map		C000
32	Existing Site Plan – Athletic Fields		C100
33	Existing Site Plan – Electrical Service		C101
34	Site Demolition Plan – Athletic Fields		C200
35	Site Demolition Plan – Electrical Service		C201
36	Site Layout Plan – Athletic Fields		C300
37	Site Layout Plan – Electrical Service		C301
38	Site Layout Plan – Synthetic Turf		C302
39	Site Grading and Erosion Control Plan – Athletic Fields		C400
40	Site Utility Plan – Athletic Fields		C500
41	Site Construction Details		C600
42	Site Construction Details		C601
43	Site Construction Details		C602
44	Site Construction Details		C603
45			
46	Electrical		E-
47	Site Plan – Demolition		E000
48	Site Plan – Electrical		E100
49	Details		E200
50	One-Line Diagram		E201
51			
52			
53			
54		***	