

1	TABLE OF CONTENTS GPC BIDDERS (1/2023)	
2		
3	Division Project No. 19D2A-01REBID	
4		
5	DIVISION 01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-3
8		
9	GPC BIDDING REQUIREMENTS	
10	GPC Invitation to Bid	A-2
11	GPC Instructions to Bidders	B-12
12	Bid Form – General Prime Contractor (GPC)	C-4
13	Sealed Bid Envelope Label	1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)	1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)	1
16		
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
18	Request for Submittal Approval (DOA-4523)	1
19	Request for Subcontractors Approval (DOA-4225)	1
20		
21	CONTRACT FORMS	
22	Performance Bond 100% Form (DOA-4188)	2
23	Payment Bond 100% Form (DOA-4187)	2
24	Contract Form (DOA-4504)	2
25		
26	CONDITIONS OF THE CONTRACT	
27	Index to the General Conditions	1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)	34
29	Supplementary General Conditions	SGC-1
30	Submittal Log	SL-2
31		
32	DIVISION 01	
33	General Requirements	GR-14
34	DHS-Contractor Site Access and Working Requirements	4
35	01 74 19 Construction Waste Management	01 74 19-3
36	01 74 23 Final Cleaning	01 74 23-2
37		
38	VOLUME 2	
39		
40	DIVISION 02 – EXISTING CONDITIONS	
41	Section Title	Pages Thru
42	02 05 00 Common Work Results for Existing Conditions	02 05 00-4
43	02 41 13 Demolition	02 41 13-3
44		
45	DIVISION 03 – CONCRETE	
46	Section Title	Pages Thru
47	03 30 00 Cast-In-Place Concrete	03 30 00-12
48		
49	DIVISION 05 – METALS	
50	Section Title	Pages Thru
51	05 05 19 Post-Installed Concrete Anchors	05 05 19-1
52		
53	DIVISION 07 – THERMAL AND MOISTURE PROTECTION	
54	Section Title	Pages Thru
55	07 92 00 Joint Sealants	07 92 00-2
56		

1	DIVISION 08 – OPENINGS		
2	Section	Title	Pages Thru
3	08 11 13	Hollow Metal Doors and Frames	08 11 13-2
4	08 71 00	Door Hardware	08 71 00-3
5			
6	DIVISION 09 – FINISHES		
7	Section	Title	Pages Thru
8	09 91 00	Painting	09 91 00-4
9			
10	DIVISION 26 – ELECTRICAL		
11	Section	Title	Pages Thru
12	26 05 00	Common Work Results for Electrical	26 05 00-6
13	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-5
14	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-5
15	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-11
16	26 05 43	Underground Ducts and Raceways for Electrical Systems	26 05 43-3
17	26 05 53	Identification for Electrical Systems	26 05 53-3
18	26 05 83	Wiring Connections	26 05 83-2
19	26 24 19	Variable Frequency Drivers	26 24 19-4
20			
21	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
22	Section	Title	Pages Thru
23	30 05 00	Common Work Results for Exterior Work	30 05 00-4
24			
25	DIVISION 32 – EXTERIOR IMPROVEMENTS		
26	Section	Title	Pages Thru
27	32 91 13	Soil Preparation	32 91 13-2
28	32 92 19	Seeding	32 92 19-5
29			
30	DIVISION 40 – PROCESS INTEGRATION		
31	Section	Title	Pages Thru
32	40 23 19	Process Piping Materials and Methods	40 23 19-5
33	40 23 19.10	Flange Adapters	40 23 19.10-1
34	40 23 19.25	Stainless Steel Pipe and Fittings	40 23 19.25-2
35	40 91 19.29.11	Pressure Gages	40 91 19.29.11-1
36	40 91 19.29.13	Electronic Pressure Transmitter	40 91 19.29.13-1
37	40 91 19.33.12	Magnetic Flow Meter	40 91 19.33.12-2
38	40 97 00	Process Control Devices	40 97 00-5
39	40 97 00.10	PLC Input/Output Point Summary Table	40 97 00.10-1
40			
41	DIVISION 41 – UTILITIES		
42	Section	Title	Pages Thru
43	41 22 13.16	Gantry Crane	41 22 13.16-1
44			
45	DIVISION 43 - PROCESS GAS AND LIQUID HANDLING, PURIFICATION, AND STORAGE		
46	EQUIPMENT		
47	Section	Title	Pages Thru
48	43 21 13.14	Service Pump – Vertical Turbine Type	43 21 13.14-3
49	43 42 53	Captive Air Pressure Tank	43 42 53-1
50			
51	DIVISION 46 - WATER AND WASTEWATER EQUIPMENT		
52	Section	Title	Pages Thru
53	46 90 02	Air Release Valves	46 90 02-1
54	46 90 04	Butterfly Valves	46 90 04-2
55	46 90 06	Ball Valves	46 90 06-1
56	46 90 12	Check Valve - Flexible	46 90 12-1
57	46 90 20	Hydraulic Control Valves	46 90 20-2

1	46 90 26	Resilient Seated Gate Valves	46 90 26-2
2			
3	DRAWINGS – Bound Separately		
4	Title		Sheets Thru
5			
6	Title Sheet		T01
7	Abbreviations		G01
8	Demolition Plan and Sections		D01
9	Site Plan		C01
10	Architectural Plan		A01
11	Door Schedule and Details		A02
12	Process Mechanical and Electrical Symbols		PM01
13	Process Mechanical Plan		PM02
14	Process Mechanical Sections - 1		PM03
15	Process Mechanical Sections - 2		PM04
16	Process Mechanical Details		PM05
17	Electrical Plan		E01
18	Wiring Diagrams		E02
19	One-Line Diagram		E03
20			
21		***	