

1	<b>TABLE OF CONTENTS TECHNICAL SPECIFICATIONS</b>	<b>(1/2023)</b>	
2	<b>VOLUME 2 of 2</b>		
3			
4	Division Project No. <b>19D2A-01REBID</b>		
5			Pages Thru
6	<b>TITLE PAGE</b>		1
7	<b>TABLE OF CONTENTS</b>		TC-2
8			
9			
10	<b>DIVISION 02 – EXISTING CONDITIONS</b>		
11	Section Title		Pages Thru
12	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
13	02 41 13 Demolition		02 41 13-3
14			
15	<b>DIVISION 03 – CONCRETE</b>		
16	Section Title		Pages Thru
17	03 30 00 Cast-In-Place Concrete		03 30 00-12
18			
19	<b>DIVISION 05 – METALS</b>		
20	Section Title		Pages Thru
21	05 05 19 Post-Installed Concrete Anchors		05 05 19-1
22			
23	<b>DIVISION 07 – THERMAL AND MOISTURE PROTECTION</b>		
24	Section Title		Pages Thru
25	07 92 00 Joint Sealants		07 92 00-2
26			
27	<b>DIVISION 08 – OPENINGS</b>		
28	Section Title		Pages Thru
29	08 11 13 Hollow Metal Doors and Frames		08 11 13-2
30	08 71 00 Door Hardware		08 71 00-3
31			
32	<b>DIVISION 09 – FINISHES</b>		
33	Section Title		Pages Thru
34	09 91 00 Painting		09 91 00-4
35			
36	<b>DIVISION 26 – ELECTRICAL</b>		
37	Section Title		Pages Thru
38	26 05 00 Common Work Results for Electrical		26 05 00-6
39	26 05 19 Low-Voltage Electrical Power Conductors and Cables		26 05 19-5
40	26 05 26 Grounding and Bonding for Electrical Systems		26 05 26-5
41	26 05 33 Raceway and Boxes for Electrical Systems		26 05 33-11
42	26 05 43 Underground Ducts and Raceways for Electrical Systems		26 05 43-3
43	26 05 53 Identification for Electrical Systems		26 05 53-3
44	26 05 83 Wiring Connections		26 05 83-2
45	26 24 19 Variable Frequency Drivers		26 24 19-4
46			
47	<b>DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK</b>		
48	Section Title		Pages Thru
49	30 05 00 Common Work Results for Exterior Work		30 05 00-4
50			
51	<b>DIVISION 32 – EXTERIOR IMPROVEMENTS</b>		
52	Section Title		Pages Thru
53	32 91 13 Soil Preparation		32 91 13-2
54	32 92 19 Seeding		32 92 19-5
55			
56			

1	<b>DIVISION 40 – PROCESS INTEGRATION</b>		
2	Section	Title	Pages Thru
3	40 23 19	Process Piping Materials and Methods	40 23 19-5
4	40 23 19.10	Flange Adapters	40 23 19.10-1
5	40 23 19.25	Stainless Steel Pipe and Fittings	40 23 19.25-2
6	40 91 19.29.11	Pressure Gages	40 91 19.29.11-1
7	40 91 19.29.13	Electronic Pressure Transmitter	40 91 19.29.13-1
8	40 91 19.33.12	Magnetic Flow Meter	40 91 19.33.12-2
9	40 97 00	Process Control Devices	40 97 00-5
10	40 97 00.10	PLC Input/Output Point Summary Table	40 97 00.10-1
11			
12	<b>DIVISION 41 – UTILITIES</b>		
13	Section	Title	Pages Thru
14	41 22 13.16	Gantry Crane	41 22 13.16-1
15			
16	<b>DIVISION 43 - PROCESS GAS AND LIQUID HANDLING, PURIFICATION, AND STORAGE</b>		
17	<b>EQUIPMENT</b>		
18	Section	Title	Pages Thru
19	43 21 13.14	Service Pump – Vertical Turbine Type	43 21 13.14-3
20	43 42 53	Captive Air Pressure Tank	43 42 53-1
21			
22	<b>DIVISION 46 - WATER AND WASTEWATER EQUIPMENT</b>		
23	Section	Title	Pages Thru
24	46 90 02	Air Release Valves	46 90 02-1
25	46 90 04	Butterfly Valves	46 90 04-2
26	46 90 06	Ball Valves	46 90 06-1
27	46 90 12	Check Valve - Flexible	46 90 12-1
28	46 90 20	Hydraulic Control Valves	46 90 20-2
29	46 90 26	Resilient Seated Gate Valves	46 90 26-2
30			
31	<b>DRAWINGS – Bound Separately</b>		
32	Title		Sheets Thru
33			
34	Title Sheet		T01
35	Abbreviations		G01
36	Demolition Plan and Sections		D01
37	Site Plan		C01
38	Architectural Plan		A01
39	Door Schedule and Details		A02
40	Process Mechanical and Electrical Symbols		PM01
41	Process Mechanical Plan		PM02
42	Process Mechanical Sections - 1		PM03
43	Process Mechanical Sections - 2		PM04
44	Process Mechanical Details		PM05
45	Electrical Plan		E01
46	Wiring Diagrams		E02
47	One-Line Diagram		E03
48			
49		***	