**FIRE SUPPRESSION SYSTEM RENOVATION**
**GEOLOGICAL AND NATURAL HISTORY**
**STORAGE BUILDING**
**UNIVERSITY OF WISCONSIN - EXTENSION**
**MOUNT HOREB, WISCONSIN**
**PROJECT NO. 20I1H MEP**
**PROJECT MANAGER - CASEY CODDINGTON**
**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

**BIDS CLOSE AT 2:00 P.M.**
**NOVEMBER 30, 2022**

| CONTRACTOR | BB or CC | DVB/ MBE | FIRE PROTECTION WORK BASE BID NO. 2 |
|---|---|---|---|
| Automatic Fire Systems, Inc.<br>Machesney Park, IL | BB | | 225,336.00 |
| H.J. Pertzborn Plumbing & Fire Protection<br>Madison, WI | BB | | 226,770.00 |
| Hooper Corporation<br>DeForest, WI | BB | | 250,000.00 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

**FIRE SUPPRESSION SYSTEM RENOVATION**
**GEOLOGICAL AND NATURAL HISTORY**
**STORAGE BUILDING**
**UNIVERSITY OF WISCONSIN - EXTENSION**
**MOUNT HOREB, WISCONSIN**
**PROJECT NO. 20I1H MEP**
**PROJECT MANAGER - CASEY CODDINGTON**
**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

**BIDS CLOSE AT 2:00 P.M.**
**NOVEMBER 30, 2022**

| CONTRACTOR | BB or CC | DVB/ MBE | PLUMBING WORK BASE BID NO. 3 |
|---|---|---|---|
| H.J. Pertzborn Plumbing & Fire Protection<br>Madison, WI | BB | | 19,430.00 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

**FIRE SUPPRESSION SYSTEM RENOVATION**
**GEOLOGICAL AND NATURAL HISTORY**
**STORAGE BUILDING**
**UNIVERSITY OF WISCONSIN - EXTENSION**
**MOUNT HOREB, WISCONSIN**
**PROJECT NO. 20I1H MEP**
**PROJECT MANAGER - CASEY CODDINGTON**
**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

**BIDS CLOSE AT 2:00 P.M.**
**NOVEMBER 30, 2022**

| CONTRACTOR | BB or CC | DVB/ MBE | MECHANICAL WORK BASE BID NO. 4 |
|---|---|---|---|
| | | | |
| No Bids Received | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

**FIRE SUPPRESSION SYSTEM RENOVATION**
**GEOLOGICAL AND NATURAL HISTORY**
**STORAGE BUILDING**
**UNIVERSITY OF WISCONSIN - EXTENSION**
**MOUNT HOREB, WISCONSIN**
**PROJECT NO. 20I1H MEP**
**PROJECT MANAGER - CASEY CODDINGTON**
**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

**BIDS CLOSE AT 2:00 P.M.**
**NOVEMBER 30, 2022**

| CONTRACTOR | BB or CC | DVB/ MBE | ELECTRICAL WORK BASE BID NO. 5 |
|---|---|---|---|
| Forward Electric, Inc.<br>Madison, WI | BB | | 148,642.00 |
| Schmidt Electrical Construction, LLC<br>Platteville, WI | BB | | 143,575.00 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

**FIRE SUPPRESSION SYSTEM RENOVATION**
**GEOLOGICAL AND NATURAL HISTORY**
**STORAGE BUILDING**
**UNIVERSITY OF WISCONSIN - EXTENSION**
**MOUNT HOREB, WISCONSIN**
**PROJECT NO. 20I1H MEP**
**PROJECT MANAGER - CASEY CODDINGTON**
**RESULTS ARE AS READ -- SUBJECT TO VERIFICATION**

**BIDS CLOSE AT 2:00 P.M.**
**NOVEMBER 30, 2022**

| CONTRACTOR | BB or CC | DVB/ MBE | BASE BID NUMBERS | COMBINED BID AMOUNT |
|---|---|---|---|---|
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |